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Net decrease  

Total contract price increased by  

Total contract price decreased by 

Total contract price unchanged.  

A reference to the letter determination; and

A statement of the net amount determined
to be due in settlement of the contract.  

(a)

(b)

(c)  

(d)  

(e)  

(f)  

Item 1  (Contract ID Code).  Insert the contract type
identification code that appears in the title block of
the contract being modified.

Item 3 (Effective date).   

(1)  

(2)  

(3)  

(4)  

(5)  

Item 6 (Issued By).  Insert the name and address of 
the issuing office. If applicable, insert the appropriate
issuing office code in the code block.  

Item 8 (Name and Address of Contractor).  For modi-
fications to a contract or order, enter the contractor's
name, address, and code as shown in the original con-
tract or order, unless changed by this or a previous
modification.  

Items 9, (Amendment of Solicitation No.-Dated),
and 10, (Modification of Contract/Order No.-
Dated).  Check the appropriate box and in the corres-
ponding blanks insert the number and date of the
original solicitation, contract, or order.  

Item 12 (Accounting and Appropriation Data).  When
appropriate, indicate the impact of the modification
on each affected accounting classification by inserting
one of the following entries:  

(1) 

For a solicitation amendment, change order, or
administrative change, the effective date shall be
the issue date of the amendment, change order, or
administrative change. 

For a supplemental agreement, the effective date
shall be the date agreed to by the contracting 
parties.  

For a modification issued as an initial or confirm-
ing notice of termination for the convenience of
the Government, the effective date and the modi-
fication number of the confirming notice shall be
the same as the effective date and modification 
number of the initial notice.  

For a modification converting a termination for
default to a termination for the convenience of
the Government, the effective date shall be the 
same as the effective date of the termination for
default.  

For a modification confirming the contracting
officer's determination of the amount due in
settlement of a contract termination, the effec-
tive date shall be the same as the effective date of
the initial decision.  

Accounting classification  

(g)  

(h)  

(i)  

(2)  

NOTE:  If there are changes to multiple accounting
classifications that cannot be placed in block 12,
insert an asterisk and the words "See continuation
sheet".  

Item 13.  Check the appropriate box to indicate the
type of modification. Insert in the corresponding
blank the authority under which the modification is
issued. Check whether or not contractor must sign
this document.  (See FAR 43.103.)  

Item 14 (Description of Amendment/Modification).  

(1) 

(2)  

(3)  

(4)  

(5)  

(6)  

Item 16B.  The contracting officer's signature is not
required on solicitation amendments. The contracting
officer's signature is normally affixed last on supple-
mental agreements.  

Accounting classification  

Organize amendments or modifications under the
appropriate Uniform Contract Format (UCF) 
section headings from the applicable solicitation
or contract. The UCF table of contents, however, 
shall not be set forth in this document.  

Indicate the impact of the modification on the
overall total contract price by inserting one of the 
following entries:  

(i)  

(ii)  

(iii)  

State reason for modification.  

When removing, reinstating, or adding funds, 
identify the contract items and accounting classi-
fications.  

When the SF 30 is used to reflect a determination
by the contracting officer of the amount due in 
settlement of a contract terminated for the con-
venience of the Government, the entry in Item 14
of the modification may be limited to -  

(i)  

(ii)  

Include subject matter or short title of solicita- 
tion/contract where feasible.  

USAPPC V2.00STANDARD FORM 30 BACK  (REV. 10-83)  

INSTRUCTIONS
Instructions for items other than those that are self-explanatory, are as follows:

Net increase  

$

$

$

$
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 PRICING SCHEDULE 
 
CONTRACTOR SHALL FURNISH ALL PLANT, LABOR, MATERIAL, EQUIPMENT, ETC. NECESSARY TO 
PERFORM ALL WORK IN STRICT ACCORDANCE WITH THE TERMS AND CONDITIONS SET FORTH IN THE 
CONTRACT TO INCLUDE ALL ATTACHMENTS THERETO. 
 
LINE 
ITEM                                         UNIT OF   UNIT        TOTAL 
NO.         DESCRIPTION         QUANTITY     MEASURE   PRICE       PRICE     
 
0001  Upgrade Dock 3, to 
      the 5 Ft. Building 
      Line, Complete  
      (except option items)       1 JOB LUMP SUM $__________ 
 
0002  Site Work and Utilities 
      Outside the 5 Ft. 
      Building line, complete 
      (except option items)           1 JOB LUMP SUM $__________ 
 
 
0003  ACM Floor Tile                 650*     SF      $________   $__________ 
 
 
0004  ACM Pipe Insulation          1,400*     LF      $________   $__________ 
 
 
0005  Lead-Containing Paint          460*     SF      $_________  $__________ 
        Removal 
 
0006  Structural Steel Paint          25*     SF      $_________  $__________ 
        Coatings Removal 
 
   BASE PRICE  $___________________ 
   (TOTAL OF LINE 
    ITEMS 0001 THRU 0006) 
OPTION ITEMS 
 
0007 (OPTION #1) 
      Roadway and Bike/Pedestrian 
      Path Adjacent to the 
      Dining Facility.        1 JOB LUMP SUM $__________ 
 
0008 (OPTION #2) 
      Roadway and Bike/Pedestrian 
      Path from Creasman Avenue 
      to the Dining Facility.        1 JOB LUMP SUM $__________ 
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0009 (Option #3) 
 Transportation, profiling  

and disposal of excavated soil 
from utility trench at a permitted  
municipal (Class III)  
disposal facility.  350  CY  $________ $__________  
 

0010 (Option #4) 
 Transportation, profiling  

and disposal of excavated soil 
from utility trench at a  
permitted (Class II)  
disposal facility  300  CY  $________ $__________ 
 

0011 (Option #5) 
 Transportation, profiling  

and disposal of excavated soil 
from utility trench at a  
permitted  (Class I)  
disposal facility.  50  CY  $________ $__________ 
 

0012 (Option #6) 
Additional cost of  
transportation and disposal  
of excavated soil  from areas  
other than utility trench  
at a permitted  
(Class II) disposal facility. 500  CY  $________ $__________ 
 

0013 (Option #7) 
Additional cost of  
transportation and disposal  
of excavated soil  from areas  
other than utility trench  
at a permitted  
(Class I) disposal facility. 50  CY  $________ $__________ 

 
   SUBTOTAL PRICE $________________ 
   (TOTAL OF LINE  
    ITEMS 0007 THRU 0008) 
 
                                    TOTAL PRICE   $_________________ 
   (TOTAL OF LINE  
    ITEMS 0001 THRU 0013) 
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*  QUANTITY IS AN ESTIMATED AMOUNT.  SEE SECTION 00700, FAR 52.211-18, FOR 
VARIATION IN ESTIMATED QUANITTY CONTRACT CLAUSE. 
 
 
 
1.  Prices must be submitted on all individual items of this Pricing Schedule.  
Failure to do so may cause the proposal to be determined "unacceptable". 
 
2.  If a modification to a price is submitted which provides for a lump sum 
adjustment to the total price, the application of the lump sum adjustment to each 
item in the Pricing Schedule must be stated.  If it is not stated, the 
bidder/offeror agrees that the lump sum adjustment shall be applied on a pro rata 
basis to every item in the Pricing Schedule. 
 
3.  The bidder/offeror shall distribute his indirect costs (overhead, profit, bond, 
etc.) over all the items in the Pricing Schedule.  The Government will review all 
submitted Pricing Schedules for any unbalancing of the items.  Any submitted 
Pricing Schedule determined to be unbalanced may cause the proposal to be 
determined "unacceptable". 
 
4.  The lump sum, "LS", line items above are not "estimated quantity" line items 
and therefore are not subject to the Variation in Quantity contract clause. 
 
5. The successful bidder/offeror grants the options listed in the Pricing Schedule 
to the Government.  This option may be exercised any time up to 180 120 days after 
receipt of Notice to Proceed.   Exercise of the option occurs upon mailing of 
written notice to the Contractor.  Exercise will be made by the Contracting 
Officer.  The price for exercise of the option includes all work and effort 
associated with the scope of that item.  No additional time for contract completion 
will be allowed when an option is exercised.  The given contract completion time 
was formulated to include time necessary to perform all option work.   
 
6. The target ceiling for contract award for construction is $8,100,000.00  based on 
the funds made available for this project. The Government cannot guarantee that 
additional funds can be made available for award.  Offerors are under no obligation 
to approach this ceiling. 
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DIVISION 01 - GENERAL REQUIREMENTS
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SECTION 01110N 
 

SUMMARY OF WORK AND OPTIONS 
 
PART 1   GENERAL 
 
1.1   WORK COVERED BY CONTRACT DOCUMENTS 
 
1.1.1   Project Description 
 
The work includes renovation and repair of an existing maintenance hangar, 
commonly referred to as DOCK 3, new construction of a pump station, addition 
of mechanical and electrical equipment rooms, chemical profiling of excess 
site soil for off-site disposal at a permitted Class III municipal disposal 
facility, and all related work.  This work includes, but is not limited to, 
the following special items: 

 
a.  Hangar Doors:  The work includes major renovation and repair of the 

existing hangar doors, as specified in Section 08342 STEEL SLIDING 
HANGAR DOORS. 

 
b.  Hangar Floor Finish:  The work includes special finishing on the 

existing hangar floor, as specified in Section 09611N THIN FILM 
FLOORING SYSTEM FOR AIRCRAFT MAINTENANCE FACILITIES, including 
special inspection requirements. 

 
c.  Hangar Structural Steel Paint Finish:  The work includes 

refinishing of the existing hangar structural steel. 
 

d.  Hangar Metal Siding and Roofing:  The work includes removing all 
existing siding and roofing panels and preparing superstructure for 
installation of new panel system.  Work required to prepare 
superstructure for paneling installation includes removal of all 
bolts inhibiting paneling installation clearance, installing 
purlins and other supports required for paneling system 
compatability.  The siding and roofing are specified in 
Section_07410N METAL SIDING. 

 
e.  Electrical Distribution and Components:  Work includes replacement 

of all existing electrical distribution system and components 
including lighting fixtures, explosion proof outlets, illuminated 
exit signs. 

 
f.  Dock 3 Electrical Power Supply:  Work includes replacement of all 

existing power supply components servicing Dock 3 with new below 
grade feeds and mount transformers. 

 
g.  Fire Suppression and Fire Alarm:  Work includes installation of two 

50,000 gallon above-ground water storage tanks, pumps and controls, 
piping and distribution to ceiling supported foam generators and 
sprinkler heads. 

 
h.  HVAC:  Work inside Dock 3 includes complete removal of all existing 

HVAC equipment, ducts and controls and compressed air system prior 
to installation of a full HVAC system and controls.  Also included 
is relocation of an existing air compressor and reservoir tank from 
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the southwest corner (outside) of the Dock into a new enclosed 
mechanical yard. 

 
Work inside the new Pump Station includes installation of two new  
gas operated unit heaters, an exhaust fan and an intake louver. 

 
i.  Plumbing:  Work includes installing new water service to two 

existing eyewash showers - that will remain - as well as 
installation of two new eyewash showers and a new scrub sink. 

 
j.  New Pump Station and Equipment Rooms:  Work includes construction 

of a new Pump Station that is detached from the Dock off Fairchild 
Street.  New HIEX Fire Suppression, Electrical, 
Mechanical/Electrical Yard, and two new Mechanical/HVAC rooms are 
to be constructed as attachments to the Dock 3 structure. 

 
k.  Water Piping:  Work includes installation of underground water 

piping extending from the new Pump Station to Docks 3 and 6, plus 
blind flange valves leading to Docks 1, 2, 4 and 5 for new and 
future connection of HIEX Foam and fire suppression systems inside 
each of the docks. 

 
l.  Civil Improvements:  Work includes installation of a new roadway 

extending from Edison Avenue, south to the Dining Facility roadway 
that is scheduled for construction.  Concurrent to this roadwork is 
demolition, realignment and installation of an asphalt bike path.  
Other hardscape work includes construction of a fire lane and 
picnic area on the east side of the dock and curb and gutter work 
and a new sidewalk and drive on the south side of the dock, along 
Fairchild Street, plus a new driveway to the new Pump Station. 

 
m.  Landscaping and Irrigation:  Includes installation of a complete 

new irrigation system to service the new picnic area east of Dock 
3, new landscaping directly adjacent to Dock 3 on the east and 
south elevations and new landscaping directly adjacent to the new 
Pump Station.  Hydroseeding will also be included adjacent to the 
new roadway indicated above. 

 
n.  Dock 6 Work:  Includes installation of the new HIEX Foam and Fire 

Sprinkler systems inside Dock 6 and bird netting.  Note: a HIEX 
Equipment Room and all required pumps and operating systems are 
included within the work of another construction contract.  This 
Dock 3 element is a completion of that work in order to activate 
the fire suppression systems now that water will be available from 
the Dock 3 Pump Station installation. 

 
o.  Architectural and Other: The Dock 3 scope includes complete 

refurbishment of the architectural elements of the building - 
including the hangar doors, wall siding and roof indicated above - 
plus new hollow metal doors and frames, a new electrically operated 
roll-up door, replacement of the two overhead cranes, two new roof 
caps and CMU block base at both sides of the aircraft hangar doors, 
new signage and other incidental features (i.e., flashing and 
seals) as indicated on the drawings.  The Pump Station scope 
includes ground-up construction of new concrete slab, split-face 
CMU bearing walls, metal standing seam roof and fascia, a 6' x 7' 
hollow metal door and frame, an 8' x 8' manual operated overhead 
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coiling door and frame, steel pipe bollards and other incidental 
features. 

 
p.  Removal of Bird Nests:  Several mud nests of the Cliff Swallow, a 

state and federally protected species, are currently attached to 
the eaves of the Dock 3 roof and possibly inside the hangar.  All 
swallows are classified under the Migratory Bird Treaty Act of 
1918.  Per federal law the nests may not be disturbed during the 
nesting period that spans approximately over the period of March 
1st through October 31st of each year.  However, the dates vary 
because of the weather conditions of each given year. 

 
The contractor is responsible for contacting the U.S. Fish and 
Wildlife Service to determine if a depredation permit is required 
prior to disturbing and removing the nests.  Contact information is 
as follows: 

 
USDA-APHIS Wildlife Services 
P.O. Box 255348 
Sacramento, CA 95865-5348 
916.979.2675 

 
The contractor is responsible for the cost of the permit and all 
costs associated with removal of the nests in a manner prescribed 
by Wildlife Services. 

 
q. Handling, Profiling, Transportation, and Disposal of Excess Site 

Soils:  The project site is located within an Environmental 
Restoration Program (ERP) site at Beale AFB.  Along with site 
safety and health requirements included in the base bid, all soils 
that are generated by work (excluding utility line installation) 
included in the base bid and that become excess to the project, 
must first be characterized (profiled) by the Contractor prior to 
offsite disposal.  The base bid includes all labor, equipment, 
materials, and services necessary to chemically profile the soils 
to verify disposal of the soils in a Class III permitted landfill 
or disposal facility.  The handling, transportation, and disposal 
of the excess soil are also included. 

 
r. Handling and Profiling of Excavated Soils from Trenching 

Activities:  Includes special chemical/visual screening, 
segregation, stockpiling, loading, and sampling and analysis of 
soil excavated from the installation of the waterline trenches as 
required in Specification Section 02111.  Once the soil has been 
characterized for disposal, costs for the transportation, disposal, 
and any additional profiling required by the disposal facility 
shall be included in the bid options described below. 

 
1.1.2   Location 
 
The work shall be located at the Beale Air Force Base aircraft maintenance 
area, as indicated on the drawings. 

 
1.1.3   Bid Option Description 
 
The contractor shall provide separate firm fixed lump sum and unit cost bids 
as required for the line items on the Pricing Schedule bids for the base bid 
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and options 1 and 2 as described below.  The intent of the government is to 
award all options under this contract.  Execution of the base bid and all 
options shall result in a complete construction project as presented on the 
design drawings and specification.  The contractor is responsible for 
identifying areas of uncertainty in the project scope prior to submitting a 
bid.  Any uncertainties shall be submitted to the Contracting Officer in 
writing for clarification. 

 
Base Bid 

 
Base bid work is generally described above.  Refer to the drawings 
for further details. 

 
Option 1: Roadway and Bike/Pedestrian Path Adjacent to the Dining 
Facility 

 
Construct the L-shaped roadway and bike path extension in front of 
the new Dining Facility.  Note: the Dining Facility contract was 
awarded in February and a Notice To Proceed was issued to the 
Contractor on March 17, 2003.  Therefore, construction may still be 
underway after the Dock 3 contract is awarded. 

 
Approximate construction limits for Option 1 are shown on the 
contract drawings.  The construction requirements for this option 
shall include all the necessary materials, labor, and incidental 
for constructing the proposed segment of the roadway and the 
adjacent bike and pedestrian path.  The construction shall conform 
to the requirements of the plans and specifications. 

 
Furnish and install new roadway finish grading and paving as 
indicated on the civil drawings.  The work includes the vehicle 
roadway and the extension of an asphalt bike path. 

 
Furnish and install irrigation and landscaping improvements between 
the new roadway and the existing parking lot of the Dining Facility 
as indicated on the Landscaping and Irrigation drawings. 

 
In addition, this option includes the labor, materials, equipment, 
and services for sampling and analysis of the excess soil generated 
at the site as a result of the work contained in this option to 
verify disposal at a Class III municipal landfill or disposal 
facility.  The handling, stockpiling, transportation, and disposal 
of the excess soil generated under this bid option are also 
included. 

 
The new work included in this option begins at the back face of the 
curb that forms the Dining Facility parking stalls and landscape 
islands for the existing parking lot.  The new paving surfaces must 
blend into the existing roadway and parking lot in order to provide 
a smooth and level transition from existing to new finishes. 

 
 

Option 2: Roadway and Bike/Pedestrian Path from Douglas Street to 
the Dining Facility 

 
Option No. 2 consists of constructing the remaining portion of the 
proposed roadway and Bike/Pedestrian path connecting the roadway 
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described in Option 1 to Douglas Street.  Approximate construction 
limits for this option are shown on the contract drawings.  This 
option also includes access to existing parking lot along Douglas 
Street.  The construction requirements for this option shall 
include all the necessary materials, labor, and incidentals for 
constructing the proposed segment of the roadway and the adjacent 
bike and pedestrian path.  The work includes other appurtenant 
features such as pavement striping, partial curbs and gutters, rock 
slope outfalls and drain piping and a vault box for a monitoring 
well, stop signs and removable bollards - all as identified on the 
drawings.  In addition, this option includes the labor, materials, 
equipment, and services for sampling and analysis of the excess 
soil generated at the site as a result of the work contained in 
this option to verify disposal at a Class III municipal landfill or 
disposal facility.  The handling, transportation, and disposal of 
the excess soil generated under this bid option are also included.  
The construction shall conform to the requirements of the plans and 
specifications. 

 
Option 3: Transportation, profiling, and disposal of excavated 
soil from utility trench at a permitted municipal (Class III) 
disposal facility. 

 
Includes all labor, materials, services, and equipment necessary 
for the transportation, any additional profiling (if required by 
disposal facility) and disposal of excavated soil from the utility 
trenches at a Class III landfill or disposal facility. 

 
Option 4: Transportation, profiling, and disposal of excavated soil 
from utility trench at a permitted (Class II) disposal facility. 

 
Includes all labor, materials, services, and equipment necessary 
for the transportation, any additional profiling (if required by 
disposal facility) and disposal of excavated soil from the utility 
trenches at a Class II landfill or treatment/disposal facility.  
Included under this bid option is soil that is considered 
unsuitable for disposal at a Class III municipal landfill, but not 
classified as a California or RCRA Hazardous Waste. 

 
Option 5: Transportation, profiling, and disposal of excavated soil 
from utility trench at a permitted (Class I) disposal facility. 

 
Includes all labor, materials, services, and equipment necessary 
for the transportation, any additional profiling (if required by 
disposal facility) and disposal of excavated soil from the utility 
trenches at a Class I landfill or treatment/disposal facility. 
Included under this bid option is soil that is considered 
unsuitable for disposal at a Class II or III landfill or disposal 
facility. 

 
Option 6: Additional cost of transportation and disposal of 
excavated soil from areas other than utility trench at a permitted 
(Class II) disposal facility. 

 
Includes all labor, materials, services, and equipment necessary 
for the transportation and disposal of the excess soil generated in 
the base bid, Option 1, and Option 2 from areas other than the 



GLOBAL HAWK UPGRADE DOCK 3                                            1331  
 

 
 
 

SECTION 01110N  Page 6 

utility trenches at a Class II landfill or treatment/disposal 
facility.  Included under this bid option is soil that is 
considered unsuitable for disposal at a Class II municipal landfill 
or treatment/disposal facility, but not classified as a California 
or RCRA Hazardous Waste.  Costs for characterization of the soil 
are included in the base bid or Options 1 or 2 depending under 
which portion of the contract the excess soil was generated. 

 
Option 7: Additional cost of transportation and disposal of 
excavated soil from areas other than utility trench at a permitted 
(Class I) disposal facility. 

 
Includes all labor, materials, services, and equipment necessary 
for the transportation and disposal of excess soil generated in the 
base bid, Option 1, and Option 2 from areas other than the utility 
trenches at a Class I landfill or treatment/disposal facility.  
Included under this bid option is soil that is considered 
unsuitable for disposal at a Class II or III municipal landfill or 
treatment/disposal facility.  Costs for characterization of the 
soil are included in the base bid or Options 1 or 2 depending under 
which portion of the contract the excess soil was generated. 

 
1.1.4   Construction Sequence 
 
Installation of the fire suppression systems inside Dock 6 is a prerequisite 
to the maintenance of Global Hawk aircraft inside the facility making this 
and all predecessor installations, such as the new Pump Station and 
underground water service to Dock 6, the highest priority.  Prior to work 
inside Dock 3, the contractor shall complete all new high expansion foam 
system piping and associated hardware in Dock 6, including installation of 
the new bird netting in Dock 6 (see detail 3/A-508 for attachment detail).  
The Contractor shall take this into account in preparing its bid and project 
schedule.  All other work included in the documents is of secondary priority 
but shall be performed on a concurrent logic path as necessary to meet the 
overall contract duration. 

 
1.2   EXISTING WORK 
 
1.2.1   Existing Work to Remain 
 
Remove or alter existing work in such a manner as to prevent injury or 
damage to any portions of the existing work which is indicated to remain. 

 
1.2.2   Repair and Replacement 
 
Repair or replace portions of existing work which have been altered during 
construction operations to match existing or adjoining work, as approved by 
the Contracting Officer.  At the completion of operations, existing work 
shall be in a condition equal to or better than that which existed before 
new work started. 

 
1.3   LOCATION OF UNDERGROUND FACILITIES 
 
Verify the elevations of existing piping, utilities, and any type of 
underground obstruction not indicated or specified to be removed but 
indicated in locations to be traversed by piping, ducts, and other work to 
be installed. 
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1.3.1   Notification Prior to Excavation 
 
Notify the Contracting Officer at least 14 days prior to starting excavation 
work.  Additionally, the Contractor must apply for a Beale AFB digging 
permit prior to starting excavation work. 

 
PART 2   PRODUCTS 
 
Not used. 

 
PART 3   EXECUTION 
 
Not used. 

 
    
 
-- End of Section -- 
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DIVISION 01 – GENERAL REQUIREMENTS 

SECTION 01351A 
SAFETY, HEALTH, AND EMERGENCY RESPONSE (HTRW/UST) 
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1.0 PART 1 GENERAL 

1.1 References 
The publications listed below form a part of this specification to the extent referenced.  
The publications are referred to in the text by basic designation only. 
 

AMERICAN CONFERENCE OF GOVERNMENTAL INDUSTRIAL HYGIENISTS (ACGIH) 
 
ACGIH® Limit Values  (2003) Threshold Limit Values for Chemical Substances and Physical 

Agents & Biological Exposure Indices 
 
 

AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI) 
 

ANSI Z358.1    (1998) Emergency Eyewash and Shower Equipment 
 
 

CALIFORNIA CODE OF REGULATIONS (CCR) 
 
8 CCR, Chapter 4, Subchapter 4 Construction Safety Orders 
 
8 CCR Chapter 4, Subchapter 7 General Industry Safety Orders 
 
8 CCR § 5192   Hazardous Waste Operations and Emergency Response 
 
8 CCR § 1539 – 1543  Excavations 
 
8 CCR § 5144   Respiratory Protection 
 
8 CCR § 3203 and 1509  Injury and Illness Prevention Program 
 
8 CCR § 5194   Hazard Communication 
 
8 CCR § 341   Permit Requirements 
 
 

U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA) 
 
10 CFR 20    Standards for Protection Against Radiation 
 
29 CFR 1904    Recording and Reporting Occupational Injuries and Illnesses 
 
29 CFR 1910    Occupational Safety and Health Standards 
 
29 CFR 1926    Safety and Health Regulations for Construction 
 
49 CFR 171    General Information, Regulations, and Definitions 
 
49 CFR 172 Hazardous Materials Table, Special Provisions, Hazardous Materials 

Communications, Emergency Response Information, and Training 
Requirements 
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U.S. ARMY CORPS OF ENGINEERS (USACE) 
 
EM 385-1-1  (2003) U.S. Army Corps of Engineers Safety and Health Requirements 

Manual 
 
ER 385-1-92  (2003) Safety and Occupational Document Requirements for 

Hazardous, Toxic, and Radioactive Waste (HTRW) Activities 
 

NATIONAL INSTITUTE FOR OCCUPATIONAL SAFETY AND HEALTH (NIOSH) 
 
NIOSH Pub No. 85-115  (1985) Occupational Safety and Health Guidance Manual for 

Hazardous Waste Site Activities  
 

OTHER (URS Group, Inc.) 
 
Field Summary Report (2003) Draft Final Soil Gas Screening Investigation of Dock #3 Area 

Soil (Fire Suppression Water Line Trench and Creaseman Avenue 
Road Realignment 

1.2 Description of Work 
This section requires contractors to implement practices and procedures for working 
safely and in compliance with OSHA and USACE regulation while performing trenching, 
grading, waste characterization, and off-base disposal of contaminated (petroleum 
hydrocarbons) subsurface soil when installing a new fire suppression water line and 
realigning Creaseman Avenue as part of the Global Hawk Upgrade at Dock #3.  The soil 
may be contaminated from breaks and/or leaks from the former industrial wastwater line 
(IWL) and several oil/water separators located in the area.  The project area lies entirely 
within the Environmental Restoration Program (ERP) Site 32, a site with known 
widespread volatile organic compounds (VOCs) contamination in the soil.  This section 
describes procedures required to protect workers and the environment from exposure to 
petroleum hydrocarbons and airborne dust.    

1.3 Submittals 
Government approval is required for submittals with a "G" designation; The USACE 
Resident Engineer (RE) will review the submittals for the Government.  Submittals not 
having a “G” designation are for information only.  The following shall be submitted in 
accordance with Section 01330 SUBMITTAL PROCEDURES.   
 

SD-02 Shop Drawings 
 

a. Work Zones; G, RE  
Drawings including initial work zone boundaries: Exclusion Zone (EZ), 
including restricted and regulated areas; Contamination Reduction Zone 
(CRZ); and Support Zone (SZ). 

b. Decontamination Facilities; G, RE  
Drawings showing the layout of the personnel and equipment 
decontamination areas. 

 
SD-03 Product Data 



Beale AFB, Global Hawk Upgrade Dock 3  
BAEY 041017R1 
 

                                                                                                                               Encl. 1 to Amend. 0003 
 

 

#1331

01351A-4

 
a. Exposure Monitoring/Air Sampling Program; G, RE 

Personnel exposure monitoring/sampling results.  
b. Site Control Log;   

Record of each entry and exit into the site, as specified.  
c. HAZWOPER Qualifications Certificates; G, RE  

A certificate for each worker performing Hazardous waste operations with 
potential or unacceptable occupational exposure signed by the safety and 
health manager and the occupational physician indicating the workers 
meet the training and medical surveillance requirements of this contract. 

d. Contractors State License Board Certificate; G, RE 
Contractors State License Board (California) for Hazardous Substance 
Removal. 

e. Excavation permit; G, RE 

1.4 Regulatory Requirements 
Work performed under this contract shall comply with EM 385-1-1, Cal-OSHA 
requirements in 8 CCR, Chapter 4, Subchapter 4, “Construction Safety Orders”, 8 CCR 
Chapter 4, Subchapter 7, “General Industry Safety Orders”, especially 8 CCR § 5192, 
“Hazardous Waste Operations and Emergency Response”, and any specific Cal-OSHA 
requirements where applicable. Matters of interpretation of standards shall be submitted 
to the appropriate administrative agency for resolution before starting work. Where the 
requirements of this specification, applicable laws, criteria, ordinances, regulations, and 
referenced documents vary, the most stringent requirements shall apply. 

1.5 Preconstruction Safety Conference 
The Contractor, project supervisor, and safety and health manager (SHM) shall meet with 
the Contracting Officer (CO) prior to beginning work at a safety pre-construction 
conference to discuss the details of the contractor's submitted Site Safety and Health Plan 
(SSHP) to include the Activity Hazard Analyses (AHAs).  The SSHP shall be an 
appendix to the Accident Prevention Plan (APP). 

1.6 Safety and Health Program 
The Contractor shall develop and implement a Safety and Health Program (SHP) / Injury 
and Illness Prevention Program (IIPP) which incorporates requirements in Cal-OSHA 
safety order 8 CCR § 5192(b) and 8 CCR § 3203 & 1509 respectively, and the APP 
requirements in Appendix A of EM 385-1-1.  The SHP shall address the items in 8 CCR 
§ 5192(b), 8 CCR § 3203 & 1509 and Appendix A of EM 385-1-1 in corporate specific 
detail.  The elements are: 

a. Signature sheet. 
b. Background information. 
c. Statement of safety and health policy. 
d. Responsibilities and lines of authorities. 
e. Subcontractors and suppliers. 
f. Training. 
g. Safety and health inspections.  
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h. Safety and health expectations, incentive programs and compliance. 
i. Accident reporting. 
j. Medical support. 
k. Personal protective equipment 
l. Plans (programs, procedures) required by EM 385-1-1 as applicable. 
m. Contractor information 
n. Site-specific hazards and controls. 

1.7 Site Safety and Health Plan 
The Contractor shall develop and implement a Site Safety and Health Plan (SSHP) 
meeting the requirements of 8 CCR § 5192(b)(4). At a minimum, the SSHP shall address 
each element in Appendix C of ER 385-1-92 and shall incorporate AHAs meeting the 
requirements of 01.A.11 and Figure 1-2 of EM 385-1-1. 

a. The SSHP shall be considered a living document and shall be updated as 
occupational safety and health conditions change during project execution and 
improved as occupational safety and health lessons are learned during the 
course of the project. 

b. SSHP elements in Appendix C of ER 385-1-92 are:  
1. Site description and contamination characterization.  
2. Hazard/Risk Analysis. 
3. Occupational exposure action levels.  
4. Staff organization, qualifications, and responsibilities. 
5. Training. 
6. Personal Protective Equipment. 
7. Medical Surveillance.  
8. Radiation Dosimetry. 
9. Exposure monitoring/air sampling program. 
10. Heat/cold stress monitoring and management. 
11. Standard operating safety procedures, engineering controls, and work 

practices. 
12. Site control measures. 
13. Personal hygiene and decontamination. 
14. Equipment decontamination. 
15. Emergency equipment and first aid requirements. 
16. Emergency response and contingency procedures (on-site and off-site). 
17. Accident prevention. 
18. Logs, reports, and recordkeeping. 

1.7.1 Acceptance and Modifications 
Prior to submittal, the SSHP shall be signed and dated by the SHM and the site 
superintendent. The SSHP shall be submitted for review 15 days prior to the 
preconstruction safety conference.  Deficiencies in the SSHP will be discussed at the 
preconstruction safety conference, and the SSHP shall be revised to correct the 
deficiencies and resubmitted for acceptance. Onsite work shall not begin until the plan 
has been accepted.  A copy of the written SSHP shall be maintained onsite.  Changes and 
modifications to the accepted SSHP shall be made with the knowledge and concurrence 
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of the SHM, the site superintendent, and the CO. Should any unforeseen hazard become 
evident during the performance of the work, the Site Safety and Health Officer (SSHO) 
shall bring such hazard to the attention of the SHM, the site superintendent, and the CO, 
both verbally and in writing, for resolution as soon as possible.  In the interim, necessary 
action shall be taken to re-establish and maintain safe working conditions in order to 
safeguard onsite personnel, visitors, the public, and the environment. Disregard for the 
provisions of this specification or the accepted SSHP shall be cause for stopping of work 
until the matter has been rectified. 

1.7.2 Availability 
The SSHP shall be made available in accordance with 8 CCR § 5192(b)(1)(E). 

1.8 Activity Hazard Analyses 
AHAs, for each major phase of work, shall be submitted and updated during the project.  
The AHA format shall be in accordance with Figure 1-2 of EM 385-1-1.  The analyses 
shall define the activities to be performed for a major phase of work, identify the 
sequence of work, the specific hazards anticipated, and the control measures to be 
implemented to eliminate or reduce each hazard to an acceptable level.  Work shall not 
proceed on that phase until the AHA has been accepted and a preparatory meeting has 
been conducted by the contractor to discuss its contents with everyone engaged in the 
activities, including the onsite Government representatives.  The AHAs shall be 
continuously reviewed and, when appropriate, modified to address changing site 
conditions or operations. 

1.9 Hazard/Risk Analysis 

1.9.1 Chemical Hazards 
The Contractor shall refer to the Field Summary Report, Soil Gas Screening Investigation 
of Dock #3 Area Soil (Fire Suppression Water Line Trench and Creaseman Avenue Road 
Realignment).  

1.9.1.1.Material Safety Data Sheets 
The Contractor shall include a Material Safety Data Sheet (MSDS) for each known or 
anticipated chemical brought to the site in support of the construction activities. 

1.9.1.2.Hazard Communication Program 
Because of the various hazards, the Contractor shall include a hazard communication 
program in the SSHP. 

1.9.1.3.Proposition 65 
The Contractor shall provide a warning to the employees in compliance with 22 CCR § 
12000, Chemicals known to the State of California to Cause Cancer or Reproductive 
Toxicity (Safe Drinking Water and Toxic Enforcement Act, Proposition 65). 
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1.9.1.4.Protection of Existing Area 
All trenching and handling of contaminated soil shall be performed without damaging or 
contaminating adjacent work and areas.  Where such work or areas are damaged or 
contaminated, the Contractor shall restore work and areas to the original condition at no 
additional cost to the Government. 

1.9.1.5.Coordination with Other Work 
The Contractor shall coordinate hazardous waste activities with work being performed in 
adjacent areas.  Coordination procedures shall be explained in the SSHP and shall 
describe how the Contractor will prevent exposures to other contractors and/or 
Government personnel performing work unrelated to activities associated with the 
contaminated soil. 

1.9.2 Safety Hazards 
Safety hazards associated with the trenching and grading tasks include exposure to open 
excavations, heavy equipment operations, struck-by and caught between hazards with 
moving equipment and machinery, buried and overhead utilities, confined space entry, 
heavy lifting, and slip/trip/falls on same surface, and motor vehicles moving about the 
site.   

1.9.3 Physical Hazards 
Physical hazards that can be anticipated for this project include noise from operating 
heavy equipment, fire from flammable materials, excavation hazards, sun exposure, and 
heat/cold stress. 

1.9.4 Radiological Hazards 
None of the site background indicates that ionizing radiation is a threat to site personnel.  
If the Contractor plans to utilize nuclear sourced equipment (i.e., soil compaction nuclear 
density gauge) then the radiological hazards associated with this equipment shall be 
addressed in the SSHP. 

1.9.5 Ordnance and Explosives (OE) 
The Dock #3 operations facilities is located within the boundaries of two former ranges at 
Beale AFB; the Primary Toss Bomb and the Target 1955 Ranges.  In addition, the 
southeast corner of the Target No. 5 range is located approximately 1,000 feet northwest 
of the northwestern extent of the fire suppression water line trench.  The Contractor shall 
stop work and contact the CO if ordnance and explosives are discovered during 
construction activities. 

1.10 Task Specific Hazards 
It is the Contractor's responsibility to reevaluate occupational safety and health hazards as 
the work progresses and to adjust the PPE and onsite operations, if necessary, so that the 
work is performed safely. 
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1.11 Staff Organization, Qualification and Responsibilities 

1.11.1 Contractor 
The Contractor shall be qualified for hazardous waste operations.  The Contractor shall 
be certified by the Contractors State License Board (California) for Hazardous Substance 
Removal Work and Remedial Actions.  The Contractor shall provide documentation by 
name of company as listed on the certificate. 

1.11.2 Project Supervisor 
The Contractor shall provide evidence that the project supervisor is qualified as a 
certified supervisor in accordance with 8 CCR § 5192.  The Project Supervisor shall have 
2-years of on-the-job hazardous waste operations experience. 

1.11.3 Safety and Health Manager 
The SHM shall be an Industrial Hygienist certified by the American Board of Industrial 
Hygiene (ABIH). The Safety and Health Manager shall have the following additional 
qualifications: 

a. A minimum of 3-years experience in developing and implementing safety and 
health programs at hazardous waste sites. 

b. Documented experience in supervising professional and technician level personnel.  
c. Documented experience in developing worker exposure assessment programs and 

air monitoring programs and techniques.  
d. Documented experience in the development of personal protective equipment 

programs, including programs for working in and around potentially toxic, 
flammable and combustible atmospheres and confined spaces.  

e. Working knowledge of state and Federal occupational safety and health 
regulations. 

1.11.3.1. Responsibilities 
The SHM shall: 

a. Be responsible for the development, implementation, oversight, and enforcement 
of the SSHP.  

b. Sign and date the SSHP prior to submittal.   
c. Conduct initial site-specific training. 
d. Be present onsite during the first days of trenching contaminated soil. 
e. Visit the site as needed.  
f. Be available for emergencies. 
g. Provide onsite consultation as needed to ensure the SSHP is fully implemented.  
h. Coordinate any modifications to the SSHP with the site superintendent, the SSHO, 

and the CO. 
i. Provide continued support for upgrading/downgrading of the level of personal 

protection. 
j. Be responsible for evaluating air monitoring data and recommending changes to 

engineering controls, work practices, and PPE. 
k. Review accident reports and results of daily inspections. 
l. Serve as a member of the Contractor's quality control staff. 
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1.11.4 Site Safety and Health Officer 
An individual shall be designated as the SSHO. The name, qualifications (education and 
training summary) and work experience of the SSHO shall be included in the SSHP.  The 
SSHO shall have the following qualifications: 

a. A minimum of 2-years experience in implementing safety and health programs at 
hazardous waste sites where Level C personal protective equipment was required. 

b. Documented experience in construction techniques and construction safety 
procedures. 

c. Working knowledge of Federal and state occupational safety and health 
regulations.  

d. Specific training in personal and respiratory protective equipment program 
implementation, confined space program oversight, and in the proper use of air 
monitoring instruments, and air sampling methods including monitoring for 
ionizing radiation. 

1.11.4.1. Responsibilities 
The SSHO shall: 

a. Assist and represent the SHM in onsite training and the day-to-day onsite 
implementation and enforcement of the accepted SSHP. 

b. Be assigned to the site for the duration of field activities.  
c. Have authority to ensure site compliance with specified safety and health 

requirements, Federal, state and OSHA regulations and all aspects of the SSHP 
including, but not limited to, activity hazard analyses, air monitoring, use of PPE, 
decontamination, site control, standard operating procedures used to minimize 
hazards, safe use of engineering controls, the emergency response plan, confined 
space entry procedures, spill containment program, and preparation of records by 
performing a daily safety and health inspection and documenting results on the 
Daily Safety Inspection Log. 

d. Have authority to stop work if unacceptable health or safety conditions exist, and 
take necessary action to re-establish and maintain safe working conditions. 

e. Consult with and coordinate any modifications to the SSHP with the SHM, the site 
superintendent, and the CO. 

f. Serve as a member of the Contractor's quality control staff on matters relating to 
safety and health. 

g. Conduct accident investigations and prepare accident reports. 
h. Review results of daily quality control inspections and document safety and health 

findings into the Daily Safety Inspection Log.  
i. In coordination with site management and the SHM, recommend corrective actions 

for identified deficiencies and oversee the corrective actions. 

1.11.5 Occupational Physician 
The services of a licensed physician, who is certified in occupational medicine by the 
American Board of Preventative Medicine, or who, by necessary training and experience 
is Board eligible, shall be utilized.  The physician shall be familiar with this site's hazards 
and the scope of this project. The medical consultant's name, qualifications, and 
knowledge of the site's conditions and proposed activities shall be included in the SSHP. 
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The physician shall be responsible for the determination of medical surveillance 
protocols and for review of examination/test results performed in compliance with 8 CCR 
§ 5192(f).[p 

1.11.6 Persons Certified in First Aid and CPR 
At least two persons who are currently certified in first aid and CPR by the American Red 
Cross or other approved agency shall be onsite at all times during site operations. They 
shall be trained in universal precautions and the use of PPE as described in the 
Bloodborne Pathogens Standard of 8 CCR § 5193. These persons may perform other 
duties but shall be immediately available to render first aid when needed. 

1.11.7 Disposal Facility and Transporters 
The Contractor shall provide written evidence that the landfill to be used is approved for 
hazardous waste disposal by the USEPA and California regulatory agencies.  Copies of 
signed agreements between the Contractor (including subcontractors and transporters) 
and the waste disposal facility to accept and dispose of all regulated/hazardous waste 
shall be provided.  The Contractor and transporters shall meet the DOT as well as Federal 
and California registration requirements.   

1.12 Training 
The Contractor's training program for workers performing trenching, grading and 
handling of contaminated soil and who will be exposed to contaminants shall meet the 
following requirements. 

1.12.1 General Hazardous Waste Operations Training 
All Personnel performing duties with potential for exposure to on-site contaminants shall 
meet and maintain the following 8 CCR § 5192(e) training requirements: 

a. 40-hours of off site hazardous waste instruction. 
b. 3-days actual field experience under the direct supervision of a trained experienced 

supervisor. 
c. 8-hours refresher training annually. 

 
Onsite supervisors shall have an additional 8-hours management and supervisor training 
specified in 8 CCR § 5192(e)(4).   

1.12.2 Initial Session (Pre-entry Briefing) 
Prior to commencement of onsite field activities, all site employees, including those 
assigned only to the Support Zone, shall attend a site-specific safety and health training 
session. This session shall be conducted by the SHM and/or the SSHO to ensure that all 
personnel are familiar with requirements and responsibilities for maintaining a safe and 
healthful work environment. Procedures and contents of the accepted SSHP and Sections 
01.B and 28.A.02(4) of EM 385-1-1 shall be thoroughly discussed. The CO shall be 
notified at least 5-days prior to the initial site-specific training session so government 
personnel involved in the project may attend. 
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1.12.3 Daily Tailgate Safety Meeting 
Daily onsite training shall be conducted by the SSHO. The training shall address safety 
and health procedures, work practices, any changes in the SSHP, activity hazard analyses, 
work tasks, or schedule; results of previous week's air monitoring, review of safety 
discrepancies and accidents.  Should an operational change affecting onsite fieldwork be 
made, a meeting prior to implementation of the change shall be convened to explain 
safety and health procedures. Site-specific training sessions for new personnel, visitors, 
and suppliers shall be conducted by the SSHO using the training curriculum outlines 
developed by the SHM. 

1.12.4 Other Training 
The SHM shall provide training as specified by 8 CCR § 5156-5158 for employees who 
are required to supervise, standby, or enter permit-required confined spaces; and Hazard 
Communication training as specified by 8 CCR § 5194.  Persons involved in any aspect 
of the transportation of hazardous materials shall be trained in accordance with 49 CFR 
172 Subpart H. 

1.13 Personal Protective Equipment 

1.13.1 Site Specific PPE Program 
Onsite personnel exposed to contaminants shall be provided with appropriate personal 
protective equipment. Components of levels of protection (C, D) must be relevant to site-
specific conditions, including heat and cold stress potential and safety hazards. Only 
respirators approved by NIOSH shall be used. Protective equipment and clothing shall be 
kept clean and well maintained. The PPE section of the SSHP shall include site-specific 
procedures to determine PPE program effectiveness and for onsite fit testing of 
respirators, cleaning, maintenance, inspection, and storage of PPE.  It is anticipated that 
Level D PPE is the initial level of protection during trenching, grading and handling 
contaminated soil tasks.  However, the Contractor must verify this assessment and allow 
for upgrading/downgrading PPE based on actual site conditions. 

1.13.2 Levels of Protection 
The SHM shall establish and evaluate as the work progresses the levels of protection for 
each work activity. The SHM shall also establish action levels for upgrade or downgrade 
in levels of PPE. Protocols and the communication network for changing the level of 
protection shall be described in the SSHP. The PPE evaluation protocol shall address air 
monitoring results, potential for exposure, changes in site conditions, work phases, job 
tasks, weather, temperature extremes, individual medical considerations, etc. 

1.13.2.1. Initial PPE Components 
The following items constitute minimum protective clothing and equipment ensembles to 
be utilized during this project: 

1.13.2.2. Level D 
• Standard work clothing, long pants and sleeved and collared shirts. 
• Safety shoes or boots. 
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• Impervious gloves during site activities that could result in direct contact with 
contaminated soil. 

• Safety glasses. 
• Hardhat. 
• Hearing protection as necessary depending on measured decibel readings in the 

field.  The protective device must have a noise reduction rating capable of 
providing the wearer with enough protection so as to reduce the received noise 
level to below 85 dBA. 

• Reflective traffic vests. 

1.13.2.3. Level C 
Level C PPE includes the above ensemble with the addition of: 

• Tyvek® coveralls. 
• Half-faced air purifying respirator (APR) with a combination Organic Vapor/P100 

cartridges.   

1.13.2.4. Level B and Level A  
Levels B and A PPE are not anticipated. 

1.14 Medical Surveillance Program 
The Contractor's medical surveillance program for workers performing contaminated soil 
operations and who will be exposed to contaminants shall meet 8 CCR § 5192(f) and the 
following requirements. The Contractor shall assure the Occupational Physician performs 
the physical examinations and reviews examination results.  Participation in the medical 
surveillance program shall be without cost to the employee, without loss of pay and at a 
reasonable time and place. 

1.14.1 Frequency of Examinations 
Medical surveillance program participants shall receive medical examinations and 
consultations on the following schedule: 

a. Bi-annual (more frequent on physicians recommendation). 
b. If and when the participant develops signs and symptoms indicating a possible 

overexposure. 
c. Upon termination or reassignment to a job where medical surveillance program 

participation is not required, unless his/her previous annual 
examination/consultation was less than 6 months prior to reassignment or 
termination. 

d. On a schedule specified by the occupational physician. 

1.14.2 Content of Examinations 
The physical examination/consultation shall verify the following information about 
medical surveillance program participants: 

a. Baseline health conditions and exposure history. 
b. Allergies/sensitivity/susceptibility to hazardous substances exposure. 
c. Ability to wear personal protective equipment inclusive of NIOSH certified 

respirators under extreme temperature conditions.  
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d. Fitness to perform assigned duties. 
 
The Contractor shall provide the occupational physician with the following information 
for each medical surveillance program participant: 

a. Information on the employee's anticipated or measured exposure.  
b. A description of any PPE used or to be used. 
c. A description of the employee's duties as they relate to the employee's exposures 

(including physical demands on the employee and heat/cold stress).  
d. A copy of 8 CCR § 5192.  
e. Information from previous examinations not readily available to the examining 

physician.  
f. A copy of Section 5.0 of NIOSH Pub No. 85-115. 
g. Information required by 8 CCR § 5144. 

1.14.3 Physician’s Written Opinion 
Before work begins a copy of the physician's written opinion for each employee shall be 
obtained and furnished to the SHM, and the employee. The opinion shall address the 
employee's ability to perform hazardous waste site work and shall contain the following: 

a. The physician's recommended limitations upon the employee's assigned work 
and/or PPE usage. 

b. The physician's opinion about increased risk to the employee's health resulting 
from work. 

c. A statement that the employee has been informed and advised about the results of 
the examination. 

1.14.4 Medical Records 
Documentation of medical exams shall be provided as part of the Certificate of Worker or 
Visitor Acknowledgment. Medical records shall be maintained in accordance with 8 CCR 
§ 5192.   

1.15 Exposure Monitoring/Air Sampling Program 
The SHM shall prepare and implement an exposure monitoring/air sampling program to 
identify and quantify safety and health hazards and airborne levels of hazardous 
substances in order to assure proper selection of engineering controls, work practices and 
personal protective equipment for affected site personnel.   

1.15.1 Air Sampling and Screening Program 
The Contractor shall include in the SSHP an air sampling and screening program 
(personal and area) for contaminated soil operations.  The program shall establish 
reporting requirements and notification procedures.  Air monitoring may be performed to 
assess the degree of exposure during the invasive soil operations.     

1.15.2 Dust Control 
The Contractor shall implement dust controls to keep dust generation to a level not 
visible. 
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1.16 Heat/Cold Stress Management 
The Contractor shall establish a heat/cold stress management program. 

1.17 Spill and Discharge Control 
Written spill and discharge containment/control procedures shall be developed and 
implemented. These procedures shall address material handling equipment, drum and 
container handling, and sampling, shipping and transport.    

1.18 Confined Space Entry Procedures 
Trenches/excavation may be classified as confined spaces; the Contractor shall develop 
work procedures for any permit-required confined space entry as required by 8 CCR § 
5156 – 5158 prior to such activities.   

1.19 Excavation and Trench Safety 
The Contractor shall develop work procedures for excavations/trenches as required by 8 
CCR § 1539 – 1543.  The Contractor shall obtain a permit from Cal-OSHA for trenches 
or excavations which are 5 feet or deeper and into which a person is required to enter. 

1.20 Site Control Measures 

1.20.1 Work Zones 
The Contractor shall establish work zone boundaries (exclusion zone, including restricted 
and regulated areas; contamination reduction zone; and support zone) and access points.  
Delineation of work zone boundaries shall be based on the contamination 
characterization data and the hazard/risk analysis to be performed by the SHM.  As work 
progresses and field conditions are monitored, work zone boundaries may be modified 
with approval of the CO.  Work zones shall be clearly identified and marked in the field 
(using fences, tape, signs, etc.).  Work zones shall consist of the following: 

a. Exclusion Zone (EZ): The EZ is the area where hazardous contamination is either 
known or expected to occur and the greatest potential for exposure exists. Entry 
into this area shall be controlled and exit may only be made through the CRZ.  

b. Contamination Reduction Zone (CRZ): The CRZ is the transition area between the 
EZ and the Support Zone. The personnel and equipment decontamination areas 
shall be separate and unique areas located in the CRZ.  

c. Support Zone (SZ): The SZ defined as areas of the site, other than EZ and CRZ, 
where workers do not have the potential to be exposed to hazardous substances or 
dangerous conditions resulting from hazardous waste operations. The SZ shall be 
secured against active or passive contamination. Site offices, parking areas, and 
other support facilities shall be located in the SZ. 

1.20.2 Site Control Log 
A log of personnel visiting, entering, or working on the site shall be maintained. The log 
shall include the following: date, name, agency or company, time entering and exiting 
site, time entering and exiting the exclusion zone (if applicable), and personal protective 
equipment utilized. Before visitors are allowed to enter the CRZ or EZ, they shall show 
proof of current training; medical surveillance and respirator fit testing (if respirators are 
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required for the tasks to be performed) and shall fill out the Certificate of Worker or 
Visitor Acknowledgment. This visitor information, including date, shall be recorded in 
the log. 

1.20.3 Communication 
An employee alarm system that has adequate means of on and off site communication 
shall be provided.  The means of communication shall be able to be perceived above 
ambient noise in the affected portions of the workplace. The signals shall be distinctive 
and recognizable as messages to evacuate or to perform critical operations.  

1.20.4 Site Security 
Signs shall be printed in bold large letters on contrasting backgrounds in English and 
where appropriate, in the predominant language of workers unable to read English. Signs 
shall be visible from all points where entry might occur and at such distances from the 
restricted area that employees may read the signs and take necessary protective steps 
before entering. 

1.21 Personal Hygiene and Decontamination 
Personnel entering the EZ or CRZ or otherwise exposed or subject to exposure to 
hazardous chemical vapors, liquids, or contaminated solids shall adhere to the following 
personal hygiene and decontamination provisions. Decontamination shall be performed in 
the CRZ prior to entering the Support Zone from the Exclusion Zone. Chapter 10.0 of 
NIOSH Pub No. 85-115 shall be consulted when preparing decontamination procedures. 
A detailed discussion of personal hygiene and decontamination facilities and procedures 
to be followed by site workers shall be submitted as part of the SSHP. Employees shall 
be trained in the procedures and the procedures shall be enforced throughout site 
operations.  

1.21.1 Decontamination Facilities 
The Contractor shall initially set up a hand and face washing decontamination in the 
CRZ. It is the SSHO's responsibility to recommend techniques to improve personnel 
decontamination techniques and procedures, if necessary.  

1.21.2 Equipment Decontamination 
Vehicles and equipment used in the EZ shall be decontaminated in the CRZ prior to 
leaving the site.  Tires and equipment that comes in contact with the contaminated soil 
shall be broom cleaned.  Construction material shall be handled in such a way as to 
minimize the potential for contaminants being spread and/or carried offsite.  Prior to 
exiting the site, vehicles and equipment shall be monitored to ensure the adequacy of 
decontamination. 

1.22 Emergency Equipment and First Aid Requirements 
The following items, as a minimum, shall be maintained onsite and available for 
immediate use: 

a. First aid equipment and supplies approved by the consulting physician. 
b. Emergency eyewashes and showers, which comply with ANSI Z358.1. 
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c. Fire extinguishers with a minimum rating of 20-A:120-B:C shall be provided at 
site facilities and in all vehicles and at any other site locations where flammable or 
combustible materials present a fire risk.  

1.23 Emergency Response and Contingency Procedures 
An Emergency Response Plan, that meets the requirements of 8 CCR § 5192(l), shall be 
developed and implemented as a section of the SSHP.  In the event of any emergency 
associated with excavation action, the Contractor shall, without delay, alert all onsite 
employees that there is an emergency situation; take action to remove or otherwise 
minimize the cause of the emergency; alert the CO; and institute measures necessary to 
prevent repetition of the conditions or actions leading to, or resulting in, the emergency. 
Employees that are required to respond to hazardous emergency situations shall be 
trained in how to respond to such expected emergencies. The plan shall be rehearsed 
regularly as part of the overall training program for site operations. The plan shall be 
reviewed periodically and revised as necessary to reflect new or changing site conditions 
or information. The following elements, as a minimum, shall be addressed in the plan: 

a. Pre-emergency planning. Contact the local emergency response planner during 
preparation of the Emergency Response Plan. The contractor shall arrange to have 
fire, rescue, medical and police security services provided by local emergency 
responders. The Contractor shall ensure the Emergency Response Plan for the site 
is compatible and integrated with the local fire, rescue, medical and police security 
services available from local emergency response planning agencies. 

b. Personnel roles, lines of authority, communications for emergencies.  
c. Emergency recognition and prevention. 
d. Site topography, layout, and prevailing weather conditions. 
e. Criteria and procedures for site evacuation (emergency alerting procedures, 

employee alarm system, emergency PPE and equipment, safe distances, places of 
refuge, evacuation routes, site security and control). 

f. Specific procedures for decontamination and medical treatment of injured 
personnel.  

g. Route maps to nearest prenotified medical facility. Site-support vehicles shall be 
equipped with maps. At the beginning of project operations, drivers of the support 
vehicles shall become familiar with the emergency route and the travel time 
required.  

h. Emergency alerting and response procedures including posted instructions and a 
list of names and telephone numbers of emergency contacts (physician, nearby 
medical facility, fire and police departments, ambulance service, Federal, state, and 
local environmental agencies; as well as Safety and Health Manager, the Site 
Superintendent, the Contracting Officer and/or their alternates). 

i. Criteria for initiating community alert program, contacts, and responsibilities. 
j. Procedures for reporting incidents to appropriate government agencies. In the event 

that an incident such as an explosion or fire, or a spill or release of toxic materials 
occurs during the course of the project, the appropriate government agencies shall 
be immediately notified. In addition, the CO shall be verbally notified immediately 
and receive a written notification within 24 hours. The report shall include the 
following items: (1) Name, organization, telephone number, and location of the 
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Contractor. (2) Name and title of the person(s) reporting. (3) Date and time of the 
incident. (4) Location of the incident, i.e., site location, facility name. (5) Brief 
summary of the incident giving pertinent details including type of operation 
ongoing at the time of the incident. (6) Cause of the incident, if known. (7) 
Casualties (fatalities, disabling injuries). (8) Details of any existing chemical 
hazard or contamination. (9) Estimated property damage, if applicable. (10) Nature 
of damage, effect on contract schedule. (11) Action taken to ensure safety and 
security. (12) Other damage or injuries sustained, public or private. 

k. Procedures for critique of emergency responses and follow-up. 

1.24 Title to Waste materials 
Waste materials resulting from site activities, except as specified otherwise, shall become 
the property of the Contractor and shall be disposed of in accordance with applicable 
Federal and California regulations.  The Contractor shall complete manifests and deliver 
to the CO for signature.  The Contractor shall complete and provide the CO final 
completed copies of the Waste Shipment Records for shipments of waste material as 
specified in 40 CFR 61, Subpart M and other required California waste manifest 
shipment records, within 3-days of delivery to the landfill.  Each waste shipment record 
shall be signed and dated by the Contractor, the waste transporter and disposal facility 
operator. 

1.25 Certificate of Worker/Visitor Acknowledgment 
A copy of a Contractor-generated certificate of worker/visitor acknowledgement shall be 
completed and submitted for each visitor allowed to enter CRZ or EZ, and for each 
employee. 

1.26 Inspections 
The SSHO's Daily Inspection Logs shall be attached to and submitted with the Daily 
Quality Control reports. Each entry shall include the following: date, work area checked, 
employees present in work area, PPE and work equipment being used in each area, 
special safety and health issues and notes, and signature. In the event of an accident, the 
CO shall be notified according to EM 385-1-1. Within 2-working days of any reportable 
accident, an Accident Report shall be completed on ENG Form 3394 and submitted.  

1.27 Safety and Health Phase-Out Report 
A Safety and Health Phase-Out Report shall be submitted within 10-working days 
following completion of the work, prior to final acceptance of the work. The following 
minimum information shall be included: 

a. Summary of the overall performance of safety and health (accidents or incidents 
including near misses, unusual events, lessons learned, etc.). 

b. Final decontamination documentation including procedures and techniques used to 
decontaminate equipment, vehicles, and on site facilities. 

c. Summary of exposure monitoring and air sampling accomplished during the 
project. 

d. Safety Performance.   A summary of hours worked (total of contractor and 
subcontractor), including incidents and injuries. 
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e. Signatures of SHM and SSHO. 

2.0 PART 2 PRODUCTS 
Not Applicable 

3.0 PART 3 EXECUTION 
Not Applicable 
 
 
-- End of Section -- 
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SECTION 02111 

 
EXCAVATION AND HANDLING OF CONTAMINATED MATERIAL 

 
PART 1   GENERAL 

 
1.1   REFERENCES 

 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by the 
basic designation only. 

 
AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 

 
ASTM D 5434 (1997) Standard Guide for Field Logging of 

Subsurface Explorations of Soil and Rock 

 
U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA) 

 
40 CFR 302 Designation, Reportable Quantities, and 

Notification 
40 CFR 261  Identification and Listing of Hazardous 

Waste 
40 CFR 262  Standards Applicable to Generators of 

Hazardous Waste 
40 CFR 268  Land Disposal Restrictions 
49 CFR 172  Hazardous Materials Table, Special 

Provisions, Hazardous Materials 
Communications, Emergency Response 
Information, and Training Requirements 

49 CFR 178  Specifications for Packagings 
 

U.S. ARMY CORPS OF ENGINEERS (USACE) 
 

EM 200-1-1  (1994) Validation of Analytical Chemistry 
Laboratories 
 

EM 200-1-6  (1997) Chemical Quality Assurance 
 
ER 1110-1-263  (1998) Data Quality Management for 

Hazardous, Toxic, Radioactive Waste 
Remedial Activities 
 

 
1.2   BACKGROUND INFORMATION 

 
The project site falls entirely within the Beale AFB Environmental 
Restoration Program (ERP) Site 32. As a result, special procedures and 
protocols for segregating, handling, stockpiling, characterizing and 
disposing of excess soil from this site shall be required of the Contractor. 
There are two areas in this project that will require these special 
procedures; excavated soil from the installation of the utility line (fire 
suppression water line) and all other soil that is excess to the project as 
a result of site activities. 
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1.2.1 Excavated Soil from Installation of the Utility (Fire Suppression 
Water) Line.  
 
Soil gas samples were collected and analyzed for volatile organic compounds 
(VOC)during design of this project. The relevant sections of the field 
summary report for this investigation are included as part of the 
specification. Sample sites with detectable VOCs are indicated in the 
report.  These locations are also indicated on the contract drawings (Sheet 
C-103 of these Plans and Specifications). In general, sporadic detections 
of acetone and toluene were detected. As only soil gas samples were taken, 
other non-volatile compounds would not have been detected. As some of this 
soil is potentially contaminated, the Contractor shall follow the 
procedures outlined in the sections below for handling, segregating, 
stockpiling, sampling/analyzing, transporting and disposing of these soils. 
 

1.2.2 Excess Soil (Spoils) from Other Areas of the Project.  
 
The project as designed indicates an overall excess of soil (i.e. cuts are 
greater than fills) that will need to be disposed of off-site. The amounts 
excess to the site are generated in the base bid work, Options 1 and 
Options 2. As the project site is within a Beale AFB ERP site, the soil 
will need to be chemically characterized by the Contractor prior to off-
site disposal. Procedures for handling, segregating, stockpiling, 
sampling/analyzing, transporting and disposing of these soils are noted 
below. 

 
1.3   SUBMITTALSGovernment approval is required for submittals with a "G" 
designation; submittals not having a "G" designation are for information 
only.  When used, a designation following the "G" designation identifies the 
office that will review the submittal for the Government.  The following 
shall be submitted in accordance with Section 01330 SUBMITTAL PROCEDURES: 

 
SD-03 Product Data 

 
Excavation and Handling Work Plan; G, [RE] 

 
  Work Plan within 30 calender days after notice to proceed.  No 
excavation of contaminated or potentially contaminated material at 
the site shall be performed until the Work Plan is approved.  The 
Contractor shall allow 15 calender days in the schedule for the 
Government's review.  No adjustment for time or money will be made 
if resubmittals of the Work Plan are required due to deficiencies 
in the plan.  At a minimum, the Work Plan shall include: 

 
a.  Schedule of activities. 

 
b.  Method of excavation and equipment to be used. 

 
c.  Method of segregating potentially contaminated soil from non-

contaminated soil. 

 
d.  Dewatering plan. 

 
e.  Soil stockpiling methods, construction and locations. 
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f.  Equipment decontamination procedures. 

 
g.  Spill contingency plan. 

 
Field Report; G, [RE] 

 
SD-06 Test Reports 

 
Sampling of Stored Material; G, [RE] 
Sampling Liquid; G, [RE] 

  
Two copies of all laboratory and field test reports shall be 
submitted within 24 hours of the completion of the test. 

  

 
1.4   NOT USED 

 
1.5   REGULATORY REQUIREMENTS 

 
1.5.1   Permits and Licenses 

 
The Contractor shall obtain required federal, state, and local permits for 
excavation and storage of contaminated material.  Permits shall be obtained 
at no additional cost to the Government. 

 
1.5.2   Air Emissions 

 
Air emissions shall be monitored and controlled in accordance with Section 
01355.  

 
1.6   DESCRIPTION OF WORK 
 
There are two categories of soil that require special procedures and 
protocols as noted below.   
 

1.6.1 Utility Trench Soil. 
 
For this area, work shall consist of excavation, segregation, temporary 
storage, characterization, of approximately 650 cubic yards of excavated 
material.  All trench excavated material is assumed to be potentially 
contaminated soil, and shall be considered unsatisfactory for backfilling.  
Sample sites with detectable volatile Organic Compounds (VOCs) are indicated 
in the attached field summary report.  These locations are also indicated on 
the contract drawings (Sheet C-103 of these Plans and Specifications).  Soil 
to be excavated within 15 linear feet of these locations is assumed to be 
contaminated and shall be segregated and stockpiled as potentially 
contaminated soil. 
 
 
 
Excavation in the utility trench shall be continually monitored for VOC 
contamination [e.g., through use of a photo ionization detector (PID)or 
flame ionization detector (FID)].  All excavation shall be continually 
monitored for other indicators of possible contamination, including, but not 
limited to, soil discoloration, unusual odor, and debris.  Excavated 
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material not indicating contamination shall be separately stockpiled from 
the suspected contaminated soil.  The Contracting Officer shall be notified 
within 24 hours if contaminated material is discovered or if other 
discrepancies between data provided and actual field conditions are 
discovered. 
 
Once excavation activities are complete for the utility line work, the 
stockpiles (suspected contaminated and non-contaminated) shall be sampled 
and analyzed as per paragraph 3.7. Upon receiving the data, the Contractor 
shall present a report to the Contracting officer that includes all chemical 
data as well as the Contractor’s recommendation for disposal of the 
contaminated and uncontaminated soil. Depending on the disposal 
recommendations, the costs for transportation, any additional sampling 
required by the treatment or disposal facility and disposal costs will be 
covered in Bid Option 3, Bid Option 4 or Bid Option 5. 
 

1.6.2 Excess Soil from Other Areas of the Project. 
 
Although still within the Beale AFB ERP Site 32, there are currently no data 
indicating the presence of soil contamination. During soil excavation and 
trenching activities, the Contractor shall visually screen soil for 
potential contamination. Should areas of suspect contamination (e.g. 
staining, chemical odors, discoloration, etc.) be found, the Contractor 
shall immediately notify the Contracting Officer. 
 
The excess soil that is generated at the end of the site work as a result of 
work performed in the base bid, Options 1 or Option 2 shall be disposed of 
at an off-site disposal facility. Prior to disposal, the Contractor shall 
sample and analyze all excess soil in accordance with the requirements of 
the Contractor selected Class III disposal facility. For the purposes of 
bidding, the Contractor shall assume that all excess soil generated by work 
associated with the base bid and any option items that the Government 
chooses to execute is suitable for disposal at a Class III municipal 
landfill.  For excess soil generated in the base contract the Contractor 
shall include the costs for coordination, waste profiling, loading, 
transportation and disposal in the base bid.  For excess soil generated in 
Option 1 the Contractor shall include the costs for coordination, waste 
profiling, loading, transportation and disposal in the lump sum cost for 
Option 1.  For excess soil generated in Option 2 the Contractor shall 
include the costs for coordination, waste profiling, loading, transportation 
and disposal in the lump sum cost for Option 2. 
 

1.7   CHEMICAL TESTING 
 
Required sampling and chemical analysis shall be conducted in accordance 
with Subsection 3.7 Chemistry Requirements. 

 
1.8   SCHEDULING 

 
The Contractor shall notify the Contracting Officer 1 working day prior to 
the start of excavation.  The Contractor shall be responsible for contacting 
regulatory agencies in accordance with applicable reporting requirements. 

 
PART 2   PRODUCTS 
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2.1   BACKFILL 
 
Trench backfill shall be in accordance with the applicable provisions of 
Section 02316A EXCAVATION, TRENCHING, AND BACKFILLING FOR UTILITIES SYSTEMS, 
except as modified herein.  Material from the trench excavation shall be 
considered unsatisfactory for backfilling and shall not be used as backfill.   

 
2.2   SPILL RESPONSE MATERIALS 

 
The Contractor shall provide appropriate spill response materials including, 
but not limited to the following: containers, adsorbents, shovels, and 
personal protective equipment.  Spill response materials shall be available 
at all times when contaminated materials/wastes are being handled or 
transported.  Spill response materials shall be compatible with the type of 
materials and contaminants being handled. 

 
PART 3   EXECUTION 

 
3.1   EXISTING STRUCTURES AND UTILITIES 

 
No excavation shall be performed until site utilities have been field 
located.  The Contractor shall take necessary precautions to ensure no 
damage occurs to existing structures and utilities.  Damage to existing 
structures and utilities resulting from the Contractor's operations shall be 
repaired at no additional cost to the Government.  Utilities encountered 
that were not previously shown or otherwise located shall not be disturbed 
without approval from the Contracting Officer. 

 
3.2   CLEARING 

 
Clearing shall be performed to the limits shown on the drawings in 
accordance with Section 02231 CLEARING AND GRUBBING. 

 
3.3   CONTAMINATED MATERIAL REMOVAL 
3.3.1   Excavation 

 
Excavation shall be in accordance with the applicable provisions of Section 
02316A EXCAVATION, TRENCHING, AND BACKFILLING FOR UTILITIES SYSTEMS and 
Section 2300A Earthwork, except as modified herein. 
 
Excavation shall be performed in a manner that will limit spills and the 
potential for contaminated material to be mixed with uncontaminated 
material.  An excavation log describing visible signs of contamination 
encountered shall be maintained for each area of contaminated, or presumably 
contaminated, material.  Excavation logs shall be prepared in accordance 
with ASTM D 5434. 

 
3.3.2   Shoring 

 
Shoring shall be in accordance with the applicable provisions of Section 
02316A EXCAVATION, TRENCHING, AND BACKFILLING FOR UTILITIES SYSTEMS. 
 

3.3.3   Dewatering 
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No dewatering shall be performed without prior approval of the Contracting 
Officer. 

 
3.4   NOT USED 

 
3.5 CONTAMINATED MATERIAL STORAGE 
Material shall be placed in properly constructed stockpiles immediately 
after excavation.  The following paragraphs describe acceptable methods of 
material storage.  Containerized storage units shall be in good condition 
and constructed of materials that are compatible with the material or liquid 
to be stored.  If multiple storage units or stockpiles are required, each 
unit or stockpile shall be clearly labeled with an identification number and 
a written log shall be kept to track the source of contaminated material in 
each one. 

 
3.5.1  Stockpiles 

 
Stockpiles of utility trench material originating from within 15 linear feet 
of locations indicated on Sheet C-103 and soil screened out as suspect 
contaminated shall be segregated and considered to be potentially 
contaminated soil.  Excess soil from the other portions of the project shall 
be stockpiled for waste profiling. The maximum stockpile size shall be 200 
cubic yards.  Stockpiles of contaminated or potentially contaminated 
material shall be constructed to include: 

 
a.  A chemically resistant geomembrane liner free of holes and 
other damage.  Non-reinforced geomembrane liners shall have a 
minimum thickness of 80 mil.  Scrim reinforced geomembrane liners 
shall have a minimum weight of 20 kg/100 square meters.  The ground 
surface on which the geomembrane is to be placed shall be free of 
rocks greater than 12 mm in diameter and any other object which 
could damage the membrane. 

 
b.  A geomembrane cover free of holes or other damage to prevent 
precipitation from entering the stockpile.  Non-reinforced 
geomembrane covers shall have a minimum thickness of 40 mil.  Scrim 
reinforced geomembrane covers shall have a minimum weight of 13 
kg/100 square meters.  The cover material shall be extended over 
the berms and anchored or ballasted to prevent it from being 
removed or damaged by wind. 

 
c.  Berms surrounding the stockpile, a minimum of 1 foot in height.  
Vehicle access points shall also be bermed. 

 
d.  The liner system shall be sloped to allow collection of 
leachate.  Storage and removal of liquid which collects in the 
stockpile, in accordance with Part 3.5.3 Liquid Storage. 

 
3.5.2   Roll-Off Units 

 
Roll-off units used to temporarily store contaminated material shall be 
water tight.  A cover shall be placed over the units to prevent 
precipitation from contacting the stored material.  The units shall be 
located on site as directed by the Contracting Officer.  Liquid which 



GLOBAL HAWK UPGRADE DOCK 3  1331 

Encl. 1 to Amend. 0003 
 

02111-9

collects inside the units shall be removed and stored in accordance with 
Part 3.5.3 Liquid Storage. 

 
3.5.3   Liquid Storage 

 
Any liquid collected from excavations, stockpiles and decontamination shall 
be temporarily stored in 55 gallon barrels.  Liquid storage containers shall 
be water-tight and shall be located on-site as directed by the Contracting 
Officer. 

 
3.6   SAMPLING 

 
3.6.1   Sampling of Utility Trench Soil 

 
Samples of soil excavated from the utility trench shall be collected at a 
frequency of one 4-point composite sample per 200 cubic yards or one 4-point 
composite per soil stockpile if either stockpile (potentially contaminated 
and non-contaminated) is less than 200 cubic yards. Samples shall be 
collected and analyzed for the following: 
  

 
Analyte   EPA SW-846 Method 

 Gasoline   8015 M 
 Diesel   8015 M 
 Motor Oil   8015 M 
 PCBs    8082 
 VOCs    8260 B 
 RCRA 8 Metals  6010 C 
 
Analyses for soil to be taken to an offsite disposal facility shall conform 
to local, state, and federal criteria as well as to the requirements of the 
facility.  Documentation of all analyses performed shall be furnished to the 
Contracting Officer.  The Contractor shall note that the analytical suite 
described above is for the use of the Government and may not constitute an 
acceptable waste profile as required by a disposal facility. The costs for 
additional sampling and analyses to the extent required by the approved 
offsite treatment, storage or disposal (TSD) facility shall be the 
responsibility of the Contractor and shall be included in the unit prices 
for Option 3, Option 4 and Option 5. 
 

3.6.2 Sampling of Excess Soil from Areas Outside of the Utility Trench 
 
The Contractor shall be responsible for fully characterizing all soil which 
is excess to the project for off-site disposal. For bidding purposes, the 
Contractor is to assume the soil is suitable for disposal at a Class III 
municipal landfill or disposal facility and shall collect the appropriate 
number of soil samples for analysis to verify this type of disposal option. 
Coordination with the selected disposal facility to determine sampling rates 
and analytical requirements is the responsibility of the Contractor. The 
Contractor shall immediately notify the Contracting Officer if any portion 
of the soil is unsuitable for disposal at a Class III facility. If waste 
profiling indicates a portion of the soil is unsuitable for disposal at a 
Class III facility, the incremental costs for transportation and disposal at 
a Class II or Class I facility will be included in the unit prices for 
Option 6 and Option 7.  
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3.6.3   Sampling Liquid 

 
Any liquid collected from excavations, storage areas or decontamination 
facilities shall be sampled at a rate determined by the Contractor. 

 
Liquid with contaminant levels that exceed Beale AFB industrial waste 
acceptance levels shall be treated offsite.  Analyses for contaminated 
liquid to be taken to an offsite treatment facility shall conform to local, 
state, and federal criteria as well as to the requirements of the treatment 
facility.  Documentation of all analyses performed shall be furnished to the 
Contracting Officer.  Additional sampling and analysis to the extent 
required by the approved offsite treatment, storage or disposal (TSD) 
facility receiving the material shall be the responsibility of the 
Contractor and shall be performed at no additional cost to the Government. 

 
3.7   CHEMISTRY REQUIREMENTS 

 
Chemical Data Quality Control (CDQC) shall be as defined in ER 1110-1-263; 
this ER, which integrates USACE guidance on the subject, shall be 
supplemented by EM 200-1-6 for detail technical guidance on CDQC. 

 

 
3.7.1 Data Quality Objectives (DQO) 
 
Sample acquisition, chemical analysis and chemical parameter measurements 
shall be performed so that the resulting data meet and support data use 
requirements. The chemical data shall be acquired, documented, verified and 
reported to ensure that the specified precision, accuracy, 
representativeness, comparability, completeness and sensitivity requirements 
are achieved. 

 
3.7.3  Quality Assurance Elements 
 
The Contractor shall be responsible for the following QA elements necessary 
to monitor and ensure the quality of chemical data produced. 

 
3.7.3.1 Laboratory Validation Requirements / State Certification 
 
The Contractor shall propose a laboratory that has attained U.S. Army Corps 
of Engineers (USACE) validation in accordance with EM 200-1-1 and consistent 
with contract required chemical data quality. The contractor shall select a 
currently validated USACE laboratory. The laboratory must hold current 
certification in the sate of California under California ELAP or NELAP 
accrediting authority for California. 

 
3.7.4  General Requirements 
 
The Contractor shall be responsible for chemical sample acquisition, sample 
analysis, instrumental measurements of chemical parameters and for chemical 
data quality control. An effective chemical data quality control system 
shall be established that meets the requirements for the chemical 
measurement DQO applicable to the project. The system shall cover chemical 
measurements pertaining to and required for Contractor and subcontractor 
produced chemical data. The Contractor shall control field screening, 
sampling, and testing in conjunction with project activities to meet all 
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DQO; minimize the amount of excavated material requiring temporary storage; 
prevent dilution of contaminated soils with clean soils; and ensure 
completion of work within the required time.   
 
The Contractor shall assure that subcontracted laboratory’s reporting limits 
(RLs) are below the disposal criteria for manifesting the waste per the 
disposal facilities requirements, and that the method QC is within the 
laboratory’s statistical control limits.  Method blanks shall be controlled 
by the lab to less than ½ practical quantitation limit (PQL). 

 
3.7.4.1  Analytical Testing Laboratories 
 
The Contractor shall propose the analytical laboratory to be used for the 
sample analyses. Laboratory validation requirements shall be in accordance 
with paragraph 3.7.3.1 LABORATORY VALIDATION REQUIREMENTS / STATE 
CERTIFICATION. 

 
3.7.4.1.1 Laboratory Analytical Requirements 
 
The Contractor shall provide the specified chemical analyses by the 
Contractor's laboratory. The Contractor shall provide chemical analyses to 
achieve the project DQO for all parameters listed in paragraph 3.6.1 
SAMPLING OF STORED MATERIAL. 

 
3.7.5 Documentation 

 
Documentation records shall be provided as factual evidence that required 
chemical data has been produced and chemical data quality has been achieved. 
The documentation shall comply with the requirements specified in paragraph 
FIELD REPORT. 

 
3.8   SPILLS 

 
In the event of a spill or release of a hazardous substance (as designated 
in 40 CFR 302), pollutant, contaminant, or oil (as governed by the Oil 
Pollution Act (OPA), 33 U.S.C. 2701 et seq.), the Contractor shall notify 
the Contracting Officer immediately.  If the spill exceeds the reporting 
threshold, the Contractor shall follow the pre-established procedures as 
described in the RCRA Contingency Plan for immediate reporting and 
containment.  Immediate containment actions shall be taken to minimize the 
effect of any spill or leak.  Cleanup shall be in accordance with applicable 
federal, state, and local regulations.  As directed by the Contracting 
Officer, additional sampling and testing shall be performed to verify spills 
have been cleaned up.  Spill cleanup and testing shall be done at no 
additional cost to the Government. 

 
3.9 BACKFILLING 

 
Backfill shall be in accordance with the applicable provisions of Section 
02300A EARTHWORK and Section 02316A EXCAVATION, TRENCHING, AND BACKFILLING 
FOR UTILITIES SYSTEMS. 

 
3.10   DISPOSAL REQUIREMENTS 

 
Offsite disposal of contaminated material shall be in accordance with 
Section 02120 TRANSPORTATION AND DISPOSAL OF HAZARDOUS MATERIALS. 
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3.11   EQUIPMENT DECONTAMINATION 

 
Contractor shall decontaminate all equipment coming into contact with any 
contaminated material.  Decontamination procedures shall be included in the 
Excavation and Handling Work Plan.  Rinsate shall be contained and stored in 
accordance with Paragraph 3.5.3 LIQUID STORAGE and sampled per Part 3.6.2 
SAMPLING LIQUID. 

 
3.12 FIELD REPORT 

 
Two copies of a Field Report shall be prepared and submitted within 14 
calendar days of completing work at the site.  The report shall be labeled 
with the contract number, project name, location, date, name of general 
contractor, and the Corps of Engineers District contracting for the work.  
The Field Report shall include the following information as a minimum: 

 
a.  A cover letter signed by a responsible company official 
certifying that all services involved have been performed in 
accordance with the terms and conditions of the contract documents 
and regulatory requirements. 

 
b.  A narrative report including, but not limited to, the 
following: 

 
    (1) site conditions and ground water elevation; 

 
    (2) excavation logs; 

 
    (3) quantity of materials removed from each area of 
contamination; 

 
    (4) quantity of water/product removed during dewatering; 

 
    (5) sampling locations and sampling methods; 

 
    (6) sample collection data such as time of collection and 
method of preservation; and 

 
    (7) sample chain-of-custody forms. 

 
c.  Copies of all chemical and physical test results. 

 
d.  Copies of all manifests, bills of lading and land disposal 
restriction notifications. 

 
e.  Copies of all certifications of final disposal signed by the 
responsible disposal facility official. 

 
f.  Waste profile sheets. 

 
g.  Scale drawings showing limits of each excavation, known 
underground utilities within 50 feet of excavation, sample 
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locations, and sample identification numbers.  On-site stockpile, 
storage, treatment, loading, and disposal areas shall also be shown 
on the drawings. 

 
h.  Progress Photographs.  Digital color photographs shall be used 
to document progress of the work.  A minimum of four views of the 
site showing the location of the area of contamination, 
entrance/exit road, and any other notable site conditions shall be 
taken before work begins.  After work has been started, activities 
at each work location shall be photographically recorded daily.  
Photographs shall be a minimum of 76 mm x 127 mm and shall include: 

 
    (1) Soil removal and sampling. 

 
    (2) Dewatering operations. 

 
    (3) Unanticipated events such as spills and the discovery of 
additional contaminated material. 

 
    (4) Contaminated material/water storage, handling, treatment, 
and transport. 

 
    (5) Site or task-specific employee respiratory and personal 
protection. 

 
    (6) Fill placement and grading. 

 
    (7) Post-construction photographs.  After completion of work at 
each site, the Contractor shall take a minimum of four views of 
each excavation site. 

 
Photos shall be labeled  as follows: 

 
Project Name:                       Direction of View: 
Location:                           Date/Time: 
Photograph No.:                     Description of View: 

 
-- End of Section -- 
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SECTION 02120A 
 

TRANSPORTATION AND DISPOSAL OF HAZARDOUS MATERIALS 
 
PART 1   GENERAL 
 
1.1   REFERENCES 
 
The publications listed below form a part of this specification to the 
extent referenced.  The publications are referred to in the text by basic 
designation only. 

 
U.S. NATIONAL ARCHIVES AND RECORDS ADMINISTRATION (NARA) 

 
40 CFR 61 National Emission Standards for Hazardous Air 

Pollutants 
 
40 CFR 261 Identification and Listing of Hazardous Waste 

 
40 CFR 262 Standards Applicable to Generators of 

Hazardous Waste 
 
40 CFR 263 Standards Applicable to Transporters of 

Hazardous Waste 
 
40 CFR 264 Standards for Owners and Operators of 

Hazardous Waste Treatment, Storage, and 
Disposal Facilities 

 
40 CFR 265 Interim Status Standards for Owners and 

Operators of Hazardous Waste Treatment, 
Storage, and Disposal Facilities 

 
40 CFR 266 Standards for the Management of Specific 

Hazardous Wastes and Specific Types of 
Hazardous Waste Management Facilities 

 
40 CFR 268 Land Disposal Restrictions 

 
40 CFR 270 EPA Administered Permit Programs:  The 

Hazardous Waste Permit Program 
 
40 CFR 300 National Oil and Hazardous Substances 

Pollution Contingency Plan 
 
40 CFR 302 Designation, Reportable Quantities, and 

Notification 
 
40 CFR 761 Polychlorinated Biphenyls (PCBs) 

Manufacturing, Processing, Distribution in 
Commerce, and Use Prohibitions 

 
49 CFR 107 Hazardous Materials Program Procedures 
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49 CFR 172 Hazardous Materials Table, Special 
Provisions, Hazardous Materials 
Communications, Emergency Response 
Information, and Training Requirements 

 
49 CFR 173 Shippers - General Requirements for Shipments 

and Packagings 
 
49 CFR 178 Specifications for Packagings 
 
CCR Title 27 Environmental Protection 

 
1.2   SUBMITTALS 
 
Government approval is required for submittals with a "G" designation; 
submittals not having a "G" designation are for information only.  When 
used, a designation following the "G" designation identifies the office that 
will review the submittal for the Government.  The following shall be 
submitted in accordance with Section 01330 SUBMITTAL PROCEDURES: 

 
 
SD-03 Product Data 

 
On-site Hazardous Waste Management; G, [RE] 

 
  Prior to start of work, a plan shall be submitted to the 
Contracting Officer detailing the manner in which hazardous wastes 
and contaminated soils shall be managed. 

 
Notices of Non-Compliance and Notices of Violation, [RE] 

 
  Notices of non-compliance or notices of violation by a Federal, 
state, or local regulatory agency issued to the Contractor in 
relation to any work performed under this contract.  The Contractor 
shall immediately provide copies of such notices to the  
Contracting Officer.  The Contractor shall also furnish all 
relevant documents regarding the incident and any information 
requested by the Contracting Officer, and shall coordinate its 
response to the notice with the Contracting Officer or his 
designated representative prior to submission to the notifying 
authority.  The Contractor shall also furnish a copy to the 
Contracting Officer of all documents submitted to the regulatory 
authority, including the final reply to the notice, and all other 
materials, until the matter is resolved. 

 
SD-06 Test Reports 

 
Recordkeeping; G, [RE] 

 
  Information necessary to file state annual or EPA biennial 
reports for all hazardous waste transported, treated, stored, or 
disposed of under this contract.  The Contractor shall not forward 
these data directly to the regulatory agency but to the Contracting 
Officer at the specified time.  The submittal shall contain all the 
information necessary for filing of the formal reports in the form 
and format required by the governing Federal or state regulatory 
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agency.  A cover letter shall accompany the data to include the 
contract number, Contractor name, and project location. 

 
Spill Response; [RE] 

 
  In the event of a spill or release of a hazardous substance (as 
designated in 40 CFR 302), or pollutant or contaminant, or oil (as 
governed by the Oil Pollution Act (OPA), 33 U.S.C. 2701 et seq.), 
the Contractor shall notify the Contracting Officer immediately.  
If the spill exceeds a reporting threshold, the Contractor shall 
follow the pre-established procedures for immediate reporting to 
the Contracting Officer. 

 
Exception Reports; G, [RE] 

 
  In the event that a manifest copy documenting receipt of 
hazardous waste at the treatment, storage, and disposal facility is 
not received within 35 days of shipment initiation, the Contractor 
shall prepare and submit an exception report to the Contracting 
Officer within 37 days of shipment initiation. 

 
SD-07 Certificates 

 
Qualifications; [RE] 

 
  Copies of the current certificates of registration issued to the 
Contractor and/or subcontractors or written statements certifying 
exemption from these requirements. 

 
 EPA Off-Site Policy; [RE] 

 
  A letter certifying that EPA considers the facilities to be used 
for all off-site disposal to be acceptable in accordance with the 
Off-Site policy in 40 CFR 300, Section .440.  This certification 
shall be provided for wastes from Resource Conservation and 
Recovery Act (RCRA), 42 U.S.C. 6901 et seq., sites as well as from 
Comprehensive Environmental Response Compensation and Liability Act 
(CERCLA), 42 U.S.C. 9601 et seq., responses.  See Attachment A, 
sample certification, at the end of this section. 

 
Management Plan; [RE] 

 
  Certificates documenting the ultimate disposal of hazardous 
wastes and contaminated soils within 180 days of initial shipment.  
Receipt of these certificates will be required for final payment. 

 
Shipping Documents and Packaging Certification; G, [RE] 

 
  All transportation related shipping documents (draft and final) 
to the Contracting Officer, including hazardous waste manifests, 
bills of lading for non-hazardous waste soils, land disposal 
restriction notifications, bills of ladings for hazardous 
materials, lists of corresponding proposed labels, packages, marks, 
and placards to be used for shipment, waste profiles, and 
supporting waste analysis documents.  Drafts shall be submitted for 
a minimum of 14 days prior to anticipated pickup.  Packaging 
assurances shall be furnished prior to transporting hazardous 
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wastes and contaminated soils.  Final copies shall be furnished 
when shipments are originated. Records at the designated disposal 
facility shall be furnished not later than 35 days after acceptance 
of the shipment. 

 
1.3   QUALIFICATIONS 
 
1.3.1   Transportation and Disposal Coordinator 
 
The Contractor shall designate, by position and title, one person to act as 
the Transportation and Disposal Coordinator (TDC) for this contract.  The 
TDC shall serve as the single point of contact for all environmental 
regulatory matters and shall have overall responsibility for total 
environmental compliance at the site including, but not limited to, accurate 
identification and classification of hazardous waste, hazardous materials 
and contaminated soils; determination of proper shipping names; 
identification of marking, labeling, packaging and placarding requirements; 
completion of waste profiles, hazardous waste manifests, bill of ladings, 
exception and discrepancy reports; and all other environmental 
documentation.  The TDC shall have, at a minimum, one year of specialized 
experience in the management, transportation and disposal of hazardous waste 
and contaminated soils in the State of California. 

 
1.3.2   Training 
 
The Contractor's hazardous materials employees shall be trained, tested, and 
certified to safely and effectively carry out their assigned duties in 
accordance with Section 01351A SAFETY, HEALTH, AND EMERGENCY RESPONSE 
(HTRW/UST)].  The Contractor's employees transporting hazardous materials or 
preparing hazardous materials for transportation shall be trained, tested, 
and certified in accordance with 49 CFR 172. 

 
1.3.3   Certification 
 
The Contractor and/or subcontractors transporting hazardous materials and 
hazardous waste shall possess a current certificate of registration issued 
by the Research and Special Programs Administration (RSPA), U.S. Department 
of Transportation, when required by 49 CFR 107, Subpart G. 

 
1.4   LAWS AND REGULATIONS REQUIREMENTS 
 
Work shall meet or exceed the minimum requirements established by Federal, 
state, and local laws and regulations which are applicable.  These 
requirements are amended frequently and the Contractor shall be responsible 
for complying with amendments as they become effective.  In the event that 
compliance exceeds the scope of work or conflicts with specific requirements 
of the contract, the Contractor shall notify the Contracting Officer 
immediately. 

 
1.5   DEFINITIONS 
 

a.  Hazardous Material.  A substance or material which has been 
determined by the Secretary of Transportation to be capable of 
posing an unreasonable risk to health, safety, and property when 
transported in commerce, and which has been so designated pursuant 
to the Hazardous Materials Transportation Act, 49 U.S.C. Appendix 
Section 1801 et seq.  The term includes materials designated as 
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hazardous materials under the provisions of 49 CFR 172, Sections 
.101 and .102 and materials which meet the defining criteria for 
hazard classes and divisions in 49 CFR 173.  EPA designated 
hazardous wastes are also hazardous materials. 

 
b.  Hazardous Waste.  A waste which meets criteria established in RCRA 

or specified by the EPA in 40 CFR 261 or which has been designated 
as hazardous by a RCRA authorized state program. 

 
c.  California Hazardous Waste. A waste which meets the criteria 

established in CCR Title 26 or which has been designated as a 
hazardous waste by the Contracting Officer. 

 
e. Contaminated Soil. Soil which contains petroleum hydrocarbons or 

other compounds at concentrations below those outlined in b. or c. 
above. Contaminated soil shall be disposed of at a treatment, 
storage and disposal facility (TSDF) permitted to accept such soil. 

 
PART 2   PRODUCTS 
 
2.1   MATERIALS 
 
The Contractor shall provide all of the materials required for the 
packaging, labeling, marking, placarding and transportation of hazardous 
wastes and hazardous materials in conformance with Department of 
Transportation standards.  Details in this specification shall not be 
construed as establishing the limits of the Contractor's responsibility. 

 
2.1.1   Packaging 
 
The Contractor shall provide bulk and non-bulk containers for packaging 
hazardous materials/wastes consistent with the authorizations referenced in 
the Hazardous Materials Table in 49 CFR 172, Section .101, Column 8.  Bulk 
and non-bulk packaging shall meet the corresponding specifications in 49 CFR 
173 referenced in the Hazardous Materials Table, 49 CFR 172, Section .101.  
Each packaging shall conform to the general packaging requirements of 
Subpart B of 49 CFR 173, to the requirements of 49 CFR 178 at the specified 
packing group performance level, to the requirements of special provisions 
of column 7 of the Hazardous Materials Table in 49 CFR 172, Section.101, and 
shall be compatible with the material to be packaged as required by 40 CFR 
262.  The Contractor shall also provide other packaging related materials 
such as materials used to cushion or fill voids in overpacked containers, 
etc.  Sorbent materials shall not be capable of reacting dangerously with, 
being decomposed by, or being ignited by the hazardous materials being 
packaged. Additionally, sorbents used to treat free liquids to be disposed 
of in landfills shall be non-biodegradable as specified in 40 CFR 264, 
Section .314. 

 
2.1.2   Markings 
 
The Contractor shall provide markings for each hazardous material/waste 
package, freight container, and transport vehicle consistent with the 
requirements of 49 CFR 172, Subpart D and [40 CFR 262, Section .32 (for 
hazardous waste)] [40 CFR 761, Section .45 (for PCBs)] [40 CFR 61, Section 
.149(d) (for asbestos)].  Markings shall be capable of withstanding, without 
deterioration or substantial color change, a 180 day exposure to conditions 
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reasonably expected to be encountered during container storage and 
transportation. 

 
2.1.3   Labeling 
 
The Contractor shall provide primary and subsidiary labels for hazardous 
materials/wastes consistent with the requirements in the Hazardous Materials 
Table in 49 CFR 172, Section .101, Column 6.  Labels shall meet design 
specifications required by 49 CFR 172, Subpart E including size, shape, 
color, printing, and symbol requirements.  Labels shall be durable and 
weather resistant and capable of withstanding, without deterioration or 
substantial color change, a 180 day exposure to conditions reasonably 
expected to be encountered during container storage and transportation. 

 
2.1.4   Placards 
 
For each off-site shipment of hazardous material/waste, the Contractor shall 
provide primary and subsidiary placards consistent with the requirements of 
49 CFR 172, Subpart F.  Placards shall be provided for each side and each 
end of bulk packaging, freight containers, transport vehicles, and rail cars 
requiring such placarding.  Placards may be plastic, metal, or other 
material capable of withstanding, without deterioration, a 30 day exposure 
to open weather conditions and shall meet design requirements specified in 
49 CFR 172, Subpart F. 

 
2.1.5   Spill Response Materials 
 
The Contractor shall provide spill response materials including, but not 
limited to, containers, adsorbent, shovels, and personal protective 
equipment.  Spill response materials shall be available at all times in 
which hazardous materials/wastes are being handled or transported.  Spill 
response materials shall be compatible with the type of material being 
handled. 

 
2.2   EQUIPMENT AND TOOLS 
 
The Contractor shall provide miscellaneous equipment and tools necessary to 
handle hazardous materials and hazardous wastes in a safe and 
environmentally sound manner. 

 
PART 3   EXECUTION 
 
3.1   ON-SITE HAZARDOUS WASTE AND CONTAMINATED SOIL MANAGEMENT 
These paragraphs apply to Government owned waste only.  Contractors are 
prohibited by 10 U.S.C. 2692 from storing contractor owned waste on site for 
any length of time.  The Contractor shall be responsible for ensuring 
compliance with all Federal, state, and local hazardous waste laws and 
regulations and shall verify those requirements when preparing reports, 
waste shipment records, hazardous waste manifests, or other documents.  The 
Contractor shall identify hazardous wastes using criteria set forth in 40 
CFR 261 or all applicable state and local laws, regulations, and ordinances.  
When accumulating hazardous waste on-site, the Contractor shall comply with 
generator requirements in 40 CFR 262 and applicable state or local law or 
regulations.  On-site accumulation times shall be restricted to applicable 
time frames referenced in 40 CFR 262, Section .34 and applicable state or 
local law or regulation.  Accumulation start dates shall commence when waste 
is first generated (i.e. containerized or otherwise collected for discard).  
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The Contractor shall only use containers in good condition and compatible 
with the waste to be stored.  The Contractor shall be responsible for 
ensuring containers are closed except when adding or removing waste.  The 
Contractor shall be responsible for immediately marking all hazardous waste 
containers with the words "hazardous waste" and other information required 
by 40 CFR 262, Section .32 and applicable state or local laws or regulations 
as soon as the waste is containerized.  An additional marking shall be 
placed on containers of "unknowns" designating the date sampled, and the 
suspected hazard.  The Contractor shall be responsible for inspecting 
containers for signs of deterioration and shall be responsible for 
responding to any spills or leaks.  The Contractor shall inspect all 
hazardous waste areas weekly and shall provide written documentation of the 
inspection.  Inspection logs shall contain date and time of inspection, name 
of individual conducting the inspection, problems noted, and corrective 
actions taken. 

 
3.1.1   Waste Classification 
The Contractor, in consultation with the Contracting Officer, shall identify 
all waste codes applicable to each hazardous waste or contaminated soil 
stream based on requirements in 40 CFR 261 and applicable state or local law 
or regulation.  The Contractor shall also identify all applicable treatment 
standards in 40 CFR 268 and state land disposal restrictions and shall make 
a determination as to whether or not the waste meets or exceeds the 
standards.  Waste profiles, analyses, classification and treatment standards 
information shall be submitted to Contracting Officer for review and 
approval and shall be conducted in accordance with Section 02111 EXCAVATION 
AND HANDLING OF CONTAMINATED MATERIAL. 

 
3.1.2   Management Plan 
 
The Contractor shall prepare a plan detailing the manner in which hazardous 
wastes and contaminated soil will be managed and describing the types and 
volumes of hazardous wastes and contaminated soil anticipated to be managed 
as well as the management practices to be utilized.  The plan shall identify 
the method to be used to ensure accurate piece counts and/or weights of 
shipments; shall identify methods used for screening and segregating 
potentially contaminated soil from potentially uncontaminated soil; shall 
identify waste minimization methods; shall propose facilities to be utilized 
for treatment, storage, and/or disposal; shall identify areas on-site where 
hazardous wastes and contaminated soil are to be handled; shall identify 
whether transfer facilities are to be utilized; and if so, how the wastes 
will be tracked to ultimate disposal. 

 
3.2   OFF-SITE HAZARDOUS WASTE AND CONTAMINATED SOIL MANAGEMENT 
 
The Contractor shall use RCRA Subtitle C permitted facilities which meet the 
requirements of 40 CFR 264 or facilities operating under interim status 
which meet the requirements of 40 CFR 265 for all hazardous wastes.  Off-
site treatment, storage, and/or disposal facilities with significant RCRA 
violations or compliance problems (such as facilities known to be releasing 
hazardous constituents into ground water, surface water, soil, or air) shall 
not be used. In addition, the Contractor shall use State of California 
permitted facilities which meet all applicable state requirements for 
treatment and disposal of contaminated soil. 

 
3.2.1   Description of TSD Facility and Transporter 
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The Contractor shall provide the Contracting Officer with EPA ID numbers, 
names, locations, and telephone numbers of TSD facilities and transporters.  
This information shall be contained in the Hazardous Waste Management Plan 
for approval prior to waste disposal. 

 
3.2.2   Status of the Facility 
 
Facilities receiving hazardous waste must be permitted in accordance with 40 
CFR 270 or operating under interim status in accordance with 40 CFR 265 
requirements, or must be permitted by an authorized state program.  
Additionally, prior to using a TSD Facility, the Contractor shall contact 
the EPA Regional Off-site Coordinator specified in 40 CFR 300, Section .440, 
to determine the facility's status, and document all information necessary 
to satisfy the requirements of the EPA Off-Site policy and furnish this 
information to the Contracting Officer. Additionally, facilities receiving 
contaminated soil must be permitted in accordance with State of California 
requirements. Permits for these facilities shall be furnished to the 
Contracting Officer. 

 
3.2.3   Shipping Documents and Packaging Certification 
 
Prior to shipment of any hazardous waste and contaminated soil off-site, the 
Contractor's TDC shall provide written certification to the Contracting 
Officer that hazardous waste and contaminated soil have been properly 
packaged, labeled, and marked in accordance with Department of 
Transportation and EPA requirements. 

 
3.2.4   Transportation 
 
Processing of all manifests, bills of lading, or other shipping documents 
shall be coordinated with the Beale AFB base engineer.  The Contractor shall 
use manifests for transporting hazardous wastes as required by 40 CFR 263 or 
any applicable state or local law or regulation.  Transportation shall 
comply with all requirements in the Department of Transportation referenced 
regulations in the 49 CFR series.  The Contractor shall acquire manifests in 
accordance with the hierarchy established in 40 CFR 262, Section .21.  The 
Contractor shall prepare hazardous waste manifests for each shipment of 
hazardous waste shipped off-site.  Manifests shall be completed using 
instructions in 40 CFR 262, Subpart B and any applicable state or local law 
or regulation.  Manifests and waste profiles shall be submitted to 
Contracting Officer for review and approval.  The Contractor shall prepare 
land disposal restriction notifications as required by 40 CFR 268 or any 
applicable state or local law or regulation for each shipment of hazardous 
waste.  Notifications shall be submitted with the manifest to the 
Contracting Officer for review and approval. For the transportation of non-
hazardous contaminated soil, the Contractor shall use bills of lading or 
other applicable documentation acceptable to the TSDF. 

 
3.2.5   Treatment and Disposal of Hazardous Wastes 
 
The hazardous waste shall be transported to an approved hazardous waste 
treatment, storage, or disposal facility within 90 days of the accumulation 
start date on each container.  The Contractor shall ship hazardous wastes 
only to facilities which are properly permitted to accept the hazardous 
waste or operating under interim status.  The Contractor shall ensure wastes 
are treated to meet land disposal treatment standards in 40 CFR 268 prior to 
land disposal.  The Contractor shall propose TSD facilities via submission 
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of the Hazardous Waste Management Plan, subject to the approval of the 
Contracting Officer. Non-hazardous contaminated soil shall be transported to 
a permitted TSDF within 90 days of generation. 

 
3.3   HAZARDOUS MATERIALS MANAGEMENT 
 
The Contractor, in consultation with the Contracting Officer, shall 
evaluate, prior to shipment of any material off-site, whether the material 
is regulated as a hazardous waste in addition to being regulated as a 
hazardous material or contaminated or uncontaminated soil; this shall be 
done for the purpose of determining proper shipping descriptions, marking 
requirements, etc., as described below. 

 
3.3.1   Identification of Proper Shipping Names 
 
The Contractor shall use 49 CFR 172, Section .101 to identify proper 
shipping names for each hazardous material (including hazardous wastes) to 
be shipped off-site.  Proper shipping names shall be submitted to the 
Contracting Officer in the form of draft shipping documents for review and 
approval. 

 
3.3.2   Packaging, Labeling, and Marking 
 
The Contractor shall package, label, and mark hazardous materials/wastes and 
contaminated soil using the specified materials and in accordance with the 
referenced authorizations.  

 
3.3.3   Shipping Documents 
 
The Contractor shall ensure that each shipment of hazardous waste and 
contaminated soil sent off-site is accompanied by properly completed 
shipping documents. Bills of lading for contaminated soil and uniform 
hazardous waste manifests shall be signed by an authorized representative 
from Beale AFB. The Contractor shall complete all forms for signature and 
submit them to the Contracting Officer 5 calendar days prior to off-site 
shipment. 

 
3.3.3.1   NOT USED 
 
3.3.3.2   NOT USED 
 
3.3.3.3   Other Hazardous Material Shipment Documents 
 
The Contractor shall prepare a bill of lading for each shipment of hazardous 
material or contaminated soil which is not accompanied by a hazardous waste 
manifest which fulfills the shipping paper requirements.  The bill of lading 
shall satisfy the requirements of 49 CFR 172, Subpart C, and any applicable 
state or local law or regulation, and shall be submitted to the Contracting 
Officer for review and approval.  For laboratory samples and treatability 
study samples, the Contractor shall prepare bills of lading and other 
documentation as necessary to satisfy conditions of the sample exclusions in 
40 CFR 261, Section .4(d) and (e) and any applicable state or local law or 
regulation.  Bill of ladings requiring shipper's certifications will be 
signed by the Contractor. 

 
3.4   OBTAINING EPA ID NUMBERS 
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The Contractor shall complete EPA Form 8700-12, Notification of Hazardous 
Waste Activity, and submit to the Contracting Officer for review and 
approval.  The Contractor shall allow a minimum of 30 days for processing 
the application and assigning the EPA ID number.  Shipment shall be made not 
earlier than one week after receipt of the EPA ID number. 

 
3.5   NOT USED 
 
3.6   WASTE MINIMIZATION 
 
The Contractor shall minimize the generation of hazardous waste and 
contaminated soil to the maximum extent practicable.  The Contractor shall 
take all necessary precautions to avoid mixing clean and contaminated 
wastes.  The Contractor shall identify and evaluate recycling and 
reclamation options as alternatives to land disposal.  Requirements of 40 
CFR 266 shall apply to: hazardous wastes recycled in a manner constituting 
disposal; hazardous waste burned for energy recovery; lead-acid battery 
recycling; and hazardous wastes with economically recoverable precious 
metals. 

 
3.7   RECORDKEEPING 
 
The Contractor shall be responsible for maintaining adequate records to 
support information provided to the Contracting Officer regarding exception 
reports, annual reports, and biennial reports.  The Contractor shall be 
responsible for maintaining asbestos waste shipment records for a minimum of 
3 years from the date of shipment or any longer period required by any 
applicable law or regulation or any other provision of this contract. 

 
3.8   SPILL RESPONSE 
 
The Contractor shall respond to any spill of hazardous material hazardous 
waste or contaminated soil which is in the custody or care of the 
Contractor, pursuant to this contract.  Any direction from the Contracting 
Officer concerning a spill or release shall not be considered a change under 
the contract.  The Contractor shall comply with all applicable requirements 
of Federal, state, or local laws or regulations regarding any spill 
incident. 

 
3.9   EMERGENCY CONTACTS 
 
The Contractor shall be responsible for complying with the emergency contact 
provisions in 49 CFR 172, Section.604.  Whenever the Contractor ships 
hazardous materials, the Contractor shall provide a 24 hr emergency response 
contact and phone number of a person knowledgeable about the hazardous 
materials being shipped and who has comprehensive emergency response and 
incident mitigation information for that material, or has immediate access 
to a person who possesses such knowledge and information.  The phone must be 
monitored on a 24 hour basis at all times when the hazardous materials are 
in transportation, including during storage incidental to transportation.  
The Contractor shall ensure that information regarding this emergency 
contact and phone number is placed on all hazardous material shipping 
documents.  The Contractor shall designate an emergency coordinator and post 
the following information at areas in which hazardous wastes are managed: 

 
a.  The name of the emergency coordinator. 
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b.  Phone number through which the emergency coordinator can be 
contacted on a 24 hour basis. 

 
c.  The telephone number of the local fire department. 

 
d.  The location of fire extinguishers and spill control materials. 
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Attachment A 
SAMPLE OFF-SITE POLICY CERTIFICATION MEMO 

  Project/Contract #:__________________________________________________ 
  Waste Stream:______________________________________________________________ 
  Primary TSD Facility, EPA ID # and Location: ______________________________ 
  Alter. TSD Facility, EPA ID # and Location:________________________________ 
  
  EPA Region                 Primary Contact               Secondary Contact 
  ----------                 ---------------               ----------------- 
      I                      (617)  565-9446               (617)  573-1754 
 
      II                     (212)  637-4139               (212)  264-2638 
 
      III                    (814)  566-3450               (215)  597-8338 
 
      IV                     (404)  562-8589               (404)  347-7603 
 
      V                      (312)  886-3587               (312)  886-4445 
 
      VI                     (214)  665-2282               (214)  655-2281 
 
      VII                    (913)  551-7883               (913)  551-7667 
 
      VIII                   (303)  312-6419               (303)  293-1506 
 
      IX                     (415)  744-2091               (415)  744-2114 
 
      X                      (206)  553-1061               (206)  553-1061 
 
  EPA representative contacted: _____________________________________________ 
  EPA representative phone number: __________________________________________ 
  Date contacted: ___________________________________________________________ 
 
  Comment: __________________________________________________________________ 
  The above EPA representative was contacted on __________.  As of that date 
  the above sites were considered acceptable in accordance with the Off-Site 
  Policy in 40 CFR 300.440. 
  
  Signature: _________________________________ Date: ________________________ 
  Phone number: _____________________________________________________________ 
 
-- End of Section -- 
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